STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-0OE-0102.10D (REV 12/2014)

CONTRACT NO:
07-3X8704

BID AMOUNT:
$9,965,674.50

BID OPENING DATE:

November 30, 2016

BIDDER'S NAME:

Flatiron West, Inc.

\irC

s

VA

DBE GOAL FROM CONTRACT %:

10
DBE PRME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 11 $ 2,047,754.38
NAME OF DBEs
{Must be certified on tha data bide
G slg'\‘ugggr%'l::"s? agEoil?rm?E';%FR wonzg;:seom aphaSE, Wakids Calirne” sartiesiion no., BBE *M:';;‘NT
' MATERIALS TO BE PROVIDED? R s
! X Payco Specialties, Inc.
1.8. 7. 23. 29,30, |striping and Related (Partial) CB201, 1120 North Second Avenue | $46,576.00
172'173’ : C8406 'Chula Vista, CA 91910
% d (619) 422-9204
C8501 Cert. No. 102
JC Supply & Manufacturing
92, 93,96 & 97 |PCC Supply* C1000 1612 S. Cucamonga $98,149.39
enatis e 9et————————
(909) 373-1773
Cert No. 34132
*For exact bid iten descriptions please see DBE Confirmation Form.
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confimnation from sPlease see next
each DBE shown stafing thal it will be participaling in the coniract to perform the specific work vk et page.
shown for the specific amount agreed to. Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the -

Subcentractor List (Pub Cont Code § 4100 et seq ).

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces,

21 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be perfarmed or furnished.

JUse Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that It is committed to use the
DBEs shown on this form to meet the contract goal (48 CFR
26.53).

Signature of Bidder %m

Turner Vice President
12/5/2016

(760) 916-9100
Date {Area Cede) Tel. No.

Jannette Carter, Estimating Admin.
Person to Conlact (Please Type or Print)

ADA Notice

For individuals with sansory dsabliiies, this d s llable in

For information, call (916) 445-1233,

TTY 711, or wrile lo Records and Forms Management. 1120 N Street, MS-88, Sacramento, CA 95814,

Contract No. 07-3X8704
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STATE OF CALIFORNIA * DEFARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

07-3X8704

BID AMOUNT:
$9,965,674.50

BID OPENING DATE:
November 30, 2016
BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

10

DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A 1 $2,047,754.38
: NA:IE OF DBEs
£t be cartifiad on tha data bids
L SERVICES T0 BE SUBCONTRACTED OR o up;rf:: l:»chdd- #:'::n:'u cb-run;:-nmzn:';nge i
MATERIALS TO BE PROVIDED? sk heslaf aletadant m‘;‘; =
Morales Contracting Services
36, 48, 96 Demo Sawcut & Sawcut C5100 5031 Calmview Street, Baldwin | $84,017.05
Park, CA 91706
Phone (626) 856.3646
CertNo-4481
4,31, 32, 121, Construction Area Signs and C1200, KRC Safety Co.. Inc
122, 123, 125, Roadside Signs C5620 7821 W St:l,nnv:" G $19,440.00
126, 127 Visalia, CA 93291
Phone (559) 732-0393
Cert. No. 447
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from 3
each DBE shown stafing Ihal t will be parficipaling in the contract to perform the specific work 336'759'44
shown for the specific amount agreed to. ";".‘::;":: e TR
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 3.4 &

Subcontractor List (Pub Cont Code § 4100 et seq ).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces,

%If 100% of an item is not to be performed or furnished by the DBE, describe the exact porfion of

the item to be performed or furnished.

“Use Work Category Codes from the Caiifernia Unified Cerlification Program database.

The bidder acknowledges that it Is committed to use the
DBESs shown onthis form to meet the contract goal (49 CFR

26.53).

Signature dBIddar y A. Turner Vice President
12/5/2016 (760) 916-9100
Date tAmn Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Conlact (Please Type or Print)

ADA Notice

For individuals with sansory dsabiliies, this documant is avallable In altemale formate For information, call (916) 4451233,
TTY 711, or wrile to Records and Forms Management, 1120 N Streaet, MS-B3, Sacramento, CA 85814,

Contract No. 07-3X8704
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STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW D52015)

Centract no.:
07-3X8704

Neme of DBE business:
Payco Specialties

Name of DBE represantafive:
Bill Taylor

DBE ceriification number:
102

Name of bidder:
Flatiron Waest, Inc.

"Name of prime contractor if different from Ihe bidder:

Name of representalive of bidder or prime contractor:

Dale A. Nelson
Dale:
11/30/2016
Bld lem number Rem of work and description of services (o be subconiracled or materals 1o be provided 1 ‘Mg;ﬂ
1 §$3,000.00
6 $1,520.00
7 § 13,750.00
23 $8,610.00
29 $ 3,120.00
30 §590.00
168 $ 5,600.00
169 $1,192.00
170 $3,144.00
17 §$200.00
e I BN

As an suthorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacied by the bidder or
prime contractor shown above regarding the confract shown above. i
the bidder is awarded the contrac, my business will enfer nto a
contractual agreament with the bidder or prime confraclor to perform
anwmdmmum:inmmmmsm

Lsz ES“ /ﬂw‘ce.

Tille of DBE's aulhorized ropreseniative:

L2146

ADA Notice

For individuals with sensory disabilfiies, this d s

s in alamats formats. For sl K ik contact the Fi

Management Unlt at (918) 446-1233, TTY 711, or wiits to Rmtmdfmlhmpnnl 1120 N Street, M5-82, Ssctamento, CA 86B14.

Contract No. 07-3X8704
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlmct no.:
07-3X8704

Name of DBE business:
Payco Specialties

Name of DBE representative:
Bill Taylor

DBE ceriificalion number:
102

Name of bidder:
Flatiron Wesl, Inc.

Name of prime contractor If different from the bidder:

‘Name of representalive of bidder or prime conlracior,
Dale A. Nelson

Dale:
11/30/2016
Bid item number ltem of work and description of services lo ba subcontracied or maledals 10 be provided 1 M;;'“
172 $ 1,560.00
173 $ 4,200.00
7f 100% of b flem is nal (o be performed or fumished by the DBE, describe the exact
porfion of the ltem lo be performed or furnished. Tolal $48,576.00

As an authorized representative of & certified dsadvaniaged business
enlerprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. [f
the bldder is awarded the contracl, my business will enter into
contractual agreament with the bidder er prime contractor 16 perform

puwuuammlummmmmscmmm
form.

's/z L TAN-

Printed name of DBE's aulhorized representallve:

S2. FSTIMET?.

Tile of DBE's aulhorized reprasentative:

= =iy
| Date:
ADA Noti For individuals with sensory disablifies, this d bls in alt formats. For all format Information, contact the Forms
C€ Nanagomont Unk ot (816) 445-1233, TTY 711, or wiils lo Records and Ferms Menmgement, 1120 N Stresi, ME-89, Sacraments, CA 95814,

Contract No. 07-3X8704




To: Page3of3 2016-11-30 16:00:10 (GMT) 16193301819 From: Payco Specialties

Payco Speciaities, Inc.  awoman ownep susiness
Highway -~ Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - M - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL

FEDERAL
Project Description: 07-3X8704 RT 105/405 SEPERATION (10%DBE) BdDets:  / 11/302016
|Contract Tima Limit: 305 .0 |LiGuidated Damages: N/A por €. . : @
fam fiem Estimated Unit of Uait Ttem

No. Description Luumty Measure Prlc-" . Jotal |
1 |LEAD COMP PLAN (PORTION FOR # 23 & 29) 100 s |s so0000]s 3,000.00
6 |TEMP PVMT MARKING (PAINT) asoo0] sF | aools 1,52000
7__|TEMP STRIPE (PANT) _ 2750000 LF /s 0s0fs 13.75000
23 |REMOVE YELLOW THERMO STRIPE (HAZ WASTE) 1230000, F | orols 8.610.00
29 |REMOVE THERMO STRIPE 7s0000] /S1F s 0dols 3,120.00
30 |REMOVE PVMT MARKER s3000] EA |s 100 s 530.00
168 |4" THERMO STRIPE 1400000 LF |s 0401s 5,600.00
169 |8" THERMO STRIPE JQU.W LF 8 080)§ 1,192.00
170 |& THERMO STRIPE (BKN 36-12) Jso00| 1F|s aso|s 3,144.00
171 |4 THERMO STRIPE (BKN 17-7) /ool e s 1008 290,00
172 PVMT MARKER (NON-REFL) 390.00 EA $ 40018 1,660.00
173 |PVMT MARKER (RETROREFL) / san00] EA |s 500 |s 4.200.00
177 |MOBILIZATION (PORTION) ¥4 1000 s |s so0000ls 5.000.00

/ s .

/ s ;

/ : :

/4 s )

/ s :

/ s :

/ s .

/ s :

STIPULATIONS: j
* ANY badging, security chécks, railmnd classes, prq-nt nqutmlnfny training wﬂ! be billed at Tl.llionomnm

* A signed Purchase Ordér or Subcontract is required prior to any work iated with this P

* This Progosal is valid for 30 days after the bid date.
* IF accepted, this Peoposs! will be incorporated as an Exhibit Lo the Contract or Purchase Order.
* A minimum of 15wo g days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.

indard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED
on / Move-In is any work accomplished through tive shifts, Us ilable work and all extra-work will be charged

mobifizations upon completion.
are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

BONOS - TRAFFIC GONTROL - SWEEPING - STATIONING - LD'S - ENGINEERING - PLANS - PERMITS ..

mct.usrons{
CLEANUP OF YELLOW REMOVAL DEBRIS ..

# of Working Days to Compiete our Wark: [ m NS_M

BID AMOUNT: 5 54,576.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91810-1127
Phone (619) 422-9204 / Fax (619) 427-1620

LS



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Thu Oct 13 16:28:00 PDT 2016

Query Criteria

Firm/DBA Name: payco

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

102
PAYCO SPECIALTIES, INCORPORATED
120 NORTH SECOND AVE,

CHULA VISTA
CA
91910

DBE

rebecca@payco.biz; llewellyn4436@msiv.com
REBECCA LLEWELLYN

(619)

422-9204

()

(619)
427-1620
DEPARTMENT OF TRANSPORTATION

Counties 02; 13; 19; 30; 33; 37;
Districts 07; 08; 10; 11; 12;
DBE NAICS 237310; 238990;
ACDBE NAICS
C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201
Work Codes OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC
STRIPING & MARKING; C8501 PAVEMENT MARKING; C8906 SANDBLASTING;
Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/13/2016



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlracl no.:

07-3X8704

Name of DBE business;
JC Supply & Manufacturing

Name of DBE representalive;
Benita Blanchard

DBE cerlification number:
34132

Neme of bidder:
Flatiron West, Inc.

Name of prime cantracler If different from the bidder:

Name of represenialive of bidder or prime contractor;

Dale A. Nelson

Dale:

11/30/16

Bid itemn number Item of work and description of services {o be subcontracted or materials to be provided ! Arrg;nt

96 & 97 PCC Cure Resin $4,910.40

92 & 93 Lean Cure Wax $6,871.15

96 Expansion Joint Paper $4,147.32
Subtotal $ 15,928.87
Tax 9% $1,433.60
Subtotal $17,362.47
Minus 60% Supplier Credit $ 6,944.99
Subtotal $10,417.48
Freight $ 400.00

lmgrﬂﬁm::rmm;dn;hﬂmadw|u DBE, describe the exact Total $ 10,817.48

As an authorized represenialive of & certiied disadvantaged business
enlerprise, | confirm that my business was contacted by the bldder or
prime contraclor shown above regarding the contract shown above, If
the bidder Is ewarded the contract, my business will enter hto 2
conlractual agreemeni with the bidder or prime contractor 1o perform
the type and dallar amount of werk shown on the DSE Commitment
ferm.

le ry that the foregoing lg tue and comrecl
8 of senfalive:
, s
Prinled-néme 1 d representalive:
ad?_Bh/ j Ter[ﬁsmluﬂw:
Date:] ™ ’ !

this d

In alternate formats, Foralt

For i with sansory disabilities, is
ADA Notice o ogament Unt st (916) 445-1233, TTY 741, or willa to R

de and Forms

formal information, cenlact the Forms

g1 L, 1120 N Streal, MS-89, Sacramanto, CA 95814,

Contract No. 07-3X8704




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-3X8704

Name of DBE business:
JC Supply & Manufacturing

Name of DBE representative:
Benita Blanchard

DBE ceriification number:
34132

Narme of bigder:
Flatiron West, Inc.

Name of prime contractor If diiferent from the bidder:

Name of represenlafive of bidder or prime coniractor:
Dale A. Nelson

Date:
11/30/16
Bld fam numbar Item of work and description of services {o be subconlracted or materials to ba provided ! "‘""@""‘

96 & 97 PCC Dowel 1.5" x 18" $ 1,543.50

96 & 97 PCC Dowel Basket 1.5" $ 66,960.00

96 & 97 PCC Tle .75" x 30" $9,576.10

96 & 97 PCC Tie Basket .75" x 30" $ 940.50
Subtotal §$ 79,020.10
Tax 9% $7,111.81
Freight $ 1,200.00

|m£;:::g ::;:H;;np?:n;:::::inluhed by the DBE, describe the exact Total $87,331.91

As an aulhorized representafive of a certified disedvantaged business
enterprise, | confirm that my business was contacted by the bldder or
prime contraclor shown above regarding the contract shown above, If
the bidder Is awarded the contracl, my business will enler nto a
contractual agreement with the hidder or prime contraclor fo perform
u’:m type, and dollar amount of work shown on the DBE Commitment

For Individusls with sensorty disabillfes; this d it
ADA NOtISE oo gomant Uni ot (916) 445-1233, TTY 744, or wile lo R

linbla in sl formats, For all fermat information, contact the Forms

g 1120 N Street, MS-89, Sacramento, CA 86814,

Contract No. 07-3X8704




Bid Items
96 & 97
92893
96

Bid Items
96 & 97
96 & 97
96 & 97
96 & 97

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)

JC SUPPLY

Description

PCC Cure Resin

Lean Cure Wax
Expansion Joint Paper

Description

PCC Dowel 1.5" x 18"
PCC Dowel Basket 1.5"
PCC Tie .75" x 30"

PCC Tie Basket .75" x 30"

Unit of Measure
Gallon
Gallon

LF

60 % Supplier Credit

Unit of Measure
Each
LF
Each
LF

Qty. Unit Price
880 $5.58
1,705 $4.03
2033 2.04

Subtotal
Tax 9%

Subtotal

X60%

Freight

Total

Qty. Unit Price
294 S 5.25
8,640 7.75
4,454 2.15
190 4.95
Subtotal

Tax 9%

Freight

Total

Grand Total

vy vy n

$

Extension
4,910.40
6,871.15
4,147.32

15,928.87
1,433.60
17,362.47
10,417.48
400.00
10,817.48

Extension

1,543.50
66,960.00
9,576.10
940.50
79,020.10
713981
1,200.00
87,331.91

98,149.39



PR e Estlma;te
16‘12’ Saﬂbcamanyaﬂvetme s Y * f Da;g_ Esttmate#
Ontana, CA .9‘1761‘ ' e B S : AL e e

Z _, 11/302016-| 14790 .. |

Name/ Aqdréss'
Flatiron Corp; :

2100 Goodyear Road .
(Benicia, CA 94510

»
'
|
]

T rom T o Eapiration DT Tams ™ | -Freight

iapie -

Lo
e

B g

'%L_-*‘ o7 [ ONTARIGCA | 12/30/2016 | Net30 | PPD&BLL |

. Cost ma; :

"5.58] 4910407
403 687L15T

QUOTED BY:BENITA BLAN CHARD

Subtotal

Sales Tax (9.0%)
Total

Page1



2 Jc Supply & Manufacturing

16128 Gucamonga Avenmr
: Ontaﬂa, CA 917’6 ’f

: :4:909-373'1-1’773 909*37&1785 FA)(

‘Name /Address

| : Flatiron Corp
12100 Goodyear Road 2
- |Benicia, CA94510 | -

a2 D'é_tt_a‘ -2

-~ Estimate #

113002016 |

14790 . |

- |expiraonD.{ . Terms

" 07-3X8704 -

1250016 |

PPD&BILL

Qty

Total -

 protect pricing and

QUOTED BY:BENITA BLANCHARD

| Subtotal

Page 2

Total

Sales Tax (9.‘0%i




: =1612 S C‘ucamonya Avenue
Gntarlo, CA 91 7'6‘1

~Name / Addrre'sls

. |Flatiron Corp. -
- 12100 Goodyear Road -
| Benicia, CA 94510

/05/‘10‘0

T

il 'Eéthﬁéié"ﬁ g [

- | us0n016 |

14789

ff'f' ‘_ s Pm]é:t FO& LA Expxrahm {I.r s ._ TermS“ B Fmighi‘ : B
. _’5 oA e -', .t r,t_ . .- s — -.. : .- z - 3 -;:’-__ 5 - 3 -
r 07-3X8704 ONTARIO, CA = 12/3(”2016 Net30 - - | PPD&ADD -

: L Descnptlon

; g
e i ACTUAL charges to be billed at time of shlpment) HAWTHORNE,
| CA. ‘

Pnciﬁéilsﬂgoéa for 30 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package

EA |

‘400"00 -

| g ay | UM | Cost | Total
[CT# 07-3X8704 10% DBE BIDS 11/30/16 RTE 105/405 e
HAWATHORNE, CA. ,'
WDA 1-1/2" X 18" @ 12* CTRS WITH .362 WIRE FOR UP TO12" ~ —8500|LF. 7.75| -6587500T |
~ |PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 ~ | e pn Al
WITH BONDBREAKER S : N
. V=15, 15 quos?.
|TBB#6 X 30" @, 28" CTRS WITH 362 WIRE FOR UP TO 12" © —260|LF [ 495 996-00T
PAVING - _ENT[RELY EPOXY COATED "GREEN" PER ASTM A775 | - vy e
| S ey | Lo agTeld
1#6X 30" EPOXY COATED GREEN PER ASTM A775 TIE BAR ASTM| ' -4401EA 2.15| 19,460:06T
A77‘5 i ' 5
s ' : 1543.59
|EA 5.25| 457500T|

1,200.00

75T

QUOTED BY:BENITA BLANCHARD

: Subtotal

Page 1

Sales Tax (9.0%) |
Total . .=




JC Supply & Manufacfurmg e

161236‘ucamangaA79nue e St e J""_Eé‘_'ti}ﬁét'é#_-ﬁ;
Ontario, CA 91761 . =~ = ~ v R o e
SRl e R S R S e R
‘Name/ Addmss
Flatiron Corp. -
2100 Goodyea_t_ Road
Benicia, CA 94510
1 =< - Projedts- .+ wn.|iae | FOB e BwpiatonDsf s Terms |- Freigh
 @raxinos | owtamoea T | 12302016 [  -Netso

deal any changes in quantities or items listed may affect pricing. Pricing
is for a standard basket advise if skewed or tapered baskets are required
and a bid will be prepared accordingly. Billable Feet = calculated Lane
| Width, not actual length of basket.  Basket Lane width calculation is:
number of dowels multiplied by on center spacmg divided by 12 to . g RSP TR
express as lineal feet. : o
| All orders are subject to the availability of raw materlals
Pncmg is based on materials being released for immediate production and
or prior to expiration date noted above; If materials are released for =
production after expiration date, raw material escalators that occur from
{bid date to preduction release date may be passcd along at cost if
apphcable A steel raw material prepay opnon is available to protect
pricing and control cost.
Materials: released for production will be invoiced upon completion and
are to be paJd for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
| option is available as space permits. If materials are stored beyond 30 -
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets. ' . '
Freight charges are based on full truck load moves. If less than full -
truckloads are released additional freight charges will apply. Frelght off

QUOTED BY: BENTI'A BLANCHARD : Subtotal

Sales Tax (9.0%)
Total

Page 2



R ¢ Namel Address -

" JC Supply & Manufacturmg Estrmate

ﬁﬁSCﬂcamamaAyenue o Hall =Ll ,Daté _Esumate#, 4
(DYt tat i e i SRR S T
909-3731773 909-373-1735 FAX SRR LR - ey PG

| Flatiron Corp. -
12100 Goodyear Road
Benicia, CA 94510 2 _j

ot - - | ovmmocA | 12m0a0s| nem | seoaad

Descnpﬁon 1 ay T Cast v_‘ Total

load tlme hmlt is 1 hour Addltlonal hours w11] be mvmced at $50.00 per
hour. :

A steel raw material prepay option is available to protect pricing and
control cost. :

#*++4STEEL ESCALATOR: ADD 3% EVERY 3 MONTHS IF
[NECESSARY*##s#4xs

QUOTED BY:BENITA BLANCHARD . |Subtotal . 7$79,100.00 |
Sales Tax (9.0%) = ~$%011:00]
Total 886311100

Page 3



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Fri Oct 21 09:20:42 PDT 2016

Query Criteria

Firm ID: 34132
Firm Type: DBE
Firm ID 34132
Firm/DBA Name JC SUPPLY & MANUFACTURING
Address Line1 1612 S. CUCAMONGA AVENUE
Address Line2
City ONTARIO
State CA
Zip Code1 91761
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail connie@jcsupply.us
Contact Name CONNIE LIGHTCAP
Area Code (909)
Phone Number 373-1773
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 373-1785
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 332312; 423390;
ACDBE NAICS
1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL
Work Codes METAL PRODUCTS;
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/21/2016



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

DES-OE-0102.13 (NEW 0572015)

Confractna.:
07-3X8704

Name of DBE business:

Morales Contracting Services

Name of DBE representative:

Rex Hand

DBE cerfification number:

4481

Name of bidder:

Flatiron West, Inc.

Name of prime contractor If different from the bidder:

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

i e A N S Sy = ailp Tt und = ; S
Bid ltem number flem of wark and deseription of services 1o be subcentracled or malerfals to be provided 1 ”1':;’*

36 Demo Sawcut 2 A $ 32,946.00

48  |Demo Sawcut p ~ |s2.907.00

96 ~ [Sawcut b § 48,164.05

1m:;mzﬁtoummlsmbymoﬂg describe the exact sarvs S 84,017.05

As an aulhorized representative of a certified disadvantaged business
enlerprise, | confirm that my business was contacted by the bidder or
prime contraclor shown above regarding the contract shown above. If
the bidder |s awarded the contract, my business will enter into a
contractual agreement with the bidder or prime conlractor to perform
the type and ddliar amount of work shown on the DBE Commitmant
form.

| certify under. of perjury that the foregeing Is true and corect.
R

| id name ='s athorizad represantalive:

p. Mg, -

ﬁﬂ'ﬂ'ﬁslﬂﬂm&g Tiative:

73 ZZ.« 4;,
Date:

ADA Notice Manegement Unit et

Ferindividuats with sensory disabilities, this documeni [s svailabls in altarnats formels. For atemate format informafion, conbnet e Forms
(818) 446-1233, TTY 711, or wiile lo Recorda snd Farms Manegemenl, 1120 N Sireet, M5-89, Secremenio, CA 85814,

Contract No. 07-3X8704
2



AANC
wivyd

ENERAL CONTRACTORS

JOB QUOTATION

DATE: 11/30/16
WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON
THE FOLLOWING PROJECT:

¥ . Jo.495
PROJECT: Rt. 405/105 ey 420 74,060 </

CONTRACT NO: 07-3X8704 B e gon = 147
S 2860 o
BID DATE: 11/30/16 Pl /3, e

Bid | ; ‘ Unit LI 1405

Item Description Quantity Unit | Price ount

96 | PCCP — Green Saw/seal isolation joint LM;L.HD, CY I&]-l';% $57.887500 |
36© _+ 20 | pemo Cut— 19" PCC 3400 | LF $9.69 $32.946.00
‘7’37 HK | oo ud .~ -30D |LF 2.9 | 2.9071

Clarifications: sealant is hot-applied.

s34 017.05

TERMS AND CONDITIONS.

BOND EXCLUDED.

JOBSITE WATER SOURCE EXCLUDED.

TRAFFIC CONTROL EXCLUDED.

JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT..
DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.

DEBRIS DISPOSAL SITE EXCLUDED. ]

QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
JOBSITE SLURRY DUMP SITE EXCLUDED.

WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC,, TO
PERFORM GREEN SAWING OPERATIONS.

D 00 X PN e T D b

=

BY: REX HAND

MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464 :
DIR# 1000012697

Email: mcsi@ moralescontracting.com

MoraLes CONTRACTING SERVICES

5031 Calmview Ave = Baldwin Park CA S170€ = (€26) 856-3646 ~ Fax: (62€) £56-3646
DBE/SMBE CT-004481




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of |

Tue Oct 20 16:53:34 PDT 2015

Query Criteria

Firm ID: 4481

Firm Type: DBE

Firm ID 4481

Firm/DBA Name MORALES CONTRACTING SERVICES
Address Line1 5031 CALMVIEW STREET
Address Line2

City BALDWIN PARK

State CA

Zip Code1 91706

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail tmorales@moralescontracting.com
Contact Name ANTONIO MORALES
Area Code (626)

Phone Number 856-3646

Alt Area Code ()

Alt Phone Number

Fax Area Code (826)

Fax Phone Number 856-3648

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 236210; 238990;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION,;
Licenses B General Building Contractor; D06 Concrete Related Services;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

10/20/2015



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Confractno.;
07-302904

Namae of DBE business:
KRC Safety Co. Inc.

Name of DBE reprosentalive:
Michael Castro

DBE ceriificaion number:
447

Name of bidder:
Flatiron West, Inc.

Name of prime contractor If difierent from the bidder:

Name of reprasentalive of bidder or prime coniracior:

Dale A. Nelson
Date:
12/15/15
Bld ilem number Item of werk and description of services to be subcontracted or materfals to ba provided | A'“f;)‘“'
4 $ 13,195.00
31 $ 800.00
32 $ 600.00
121 $ 120.00
122 $ 2,000.00
123 $ 900.00
125 $ 75.00
126 $ 150.00
127 $ 1,600.00
i skl IOV [
As an aulhorized tallve of a certified disacvantaged business

represen|
enterprise, | confirm that my business was contacted by the bidder or
prime contracior shown above regarding the contract shown above, If
the bidder Is awarded the contract, my business will enter into a
centraciual agreement with the bidder or prime contracter o perform
the type and dellar amount of work shown on the DBE Commitment
form.

| cedity un% of pmju?ih the foregoing Is true and comect.

Signature of DBES authorized representalive;

Qisfro

Prinled nama of 's nuthorized representativa:

B meder

Title of DBE's autherized representative:

122K

Date:

For Individunis wilh sensory dizablilies, this & L
ADA NOUCO 1yonpomant Unit at (918) 445-1233, TTY 711, orwrlta to

ol Ee

1 formats, For allemalas fosmat information, contact the Forms

d Ferme Maneg: 1120 N Strost, MS-80, Suctamento, CA 05814,

Contract No. 07-3X8704



KRC SAFETY CO.. INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator , 07-La-105,405
Project: 07-3X8704 '

Bid Date:11/30/2016

1267/ D:280

e Mike (KRCBID# 16-823

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMER,ICAN/')#GOU447, SBE #6897, MBE #91S00114

SN

Itemi# & r/[ $C 99 Hescription 4 UM | Qty | Rate Total
2 L " v
4 | Construction AreaSigns ju | ’ff’:#‘"‘ _ ﬁ'-"[“”’rgs;”"[' Farnlsh [P sed 1S |1 [13,195.00 13,195.00
—3| SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Sighs Per Each - TBD ea 1 190.00 190.00
5 Traffic Control System - See traffic control quote for rates ‘
8 Portable Changeable Message Sign - Per Each, Rental Only
$150.00/Day : $400.00/Week : $1,200.00/Month (Month rate based on 30 calendar days)
Contractor is fully responsible for PCMS when on rent, this includes any vandalism
_ 1 $50.00 delivery fee per RCMS : $50.00 pick up fee per PCMS
24~ | Treated Wood Waste - Partial Ib 240 2.00 480.00
31  |Remove Roadside Sign (Wood Post) ea 4 200.00 800.00
32 |Remove Roadside Sign (SSBM) ea 3 200.00 600.00
121 |Furnish Single Sheet Aluminum Sign (0.063"-unframed) sqft 8 15.00 120.00
122 | Roadside Sign - One Post ea 4 500.00 | 2,000.00
123 | Install Sign (Strap and Saddle Bracket Method) ea 3 300.00 900.00
125 | Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI) sqgft 5 15.00 75.00
126 | Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI) sqft 10 15.00 150.00
127 | Furnish Sign (0.080"-Framed) For Retroreflective Sheeting (Type XI) sqgft 80 20.00 1,600.00
128 |Retroreflective Sheeting (Type XI) sqft 520 6.00 3,120.00

the:mmwwledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 includes signs from CS-1, SCQ-3 and (2) construction project funding signs
only. Signs will be furnished, installed and removed.

Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed
in conjunction with primary construction area signs.

Note: KRC will not be responsible for the covering or removal of existing conflicting signs.

Note: Portable changeable message signs not included in item 4 or 5.

Note: All construction area signs will be installed per plan per stage with two mobilization
included per stage, one move in one move out. Signs will be covered at installation with
black plastic if needed. Contractor will be responsible for uncovering and recovering signs
as needed. KRC will not be responsible for maintaining covers after initial covering.
Note: Detour plan signage is not included in item 4. All detour plan signage is included in
traffic control rates.

Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime
contractor ’ el ]
Note: Item/@1§32,1121, 122, 123, 125, 126, 127 and 128 must bid together and if used must
bid with item

Note: Item 24 if used must bid with item 31, 32, 121, 122, 123, 125, 126, 127 and 128.

‘| Note: Item 24 pertains to item 31 treated wood waste only.
Note: If item 24 is not used all treated wood waste will be left onsite at contractors
"'| designated location for contractors disposal.

Note: Permanent sign removal and installation include (1) move in. Additional move-ins will
be charged at $800.00 per occurrence.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during
traffic control shift.

-
s
A




Unified Certification Program Page | of 1

Back To Query Form

Search Returned 1 Records Tue Dec 15 16:47:24 PST 2015

Query Criteria
Firm ID: 447
Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1

447
KR C SAFETY CO. INC.
7821 WEST SUNNYVIEW

Address Line2

City VISALIA

State CA

Zip Code1 93291

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail garyc@krcsafety.com

Contact Name GARY CASTRO

Area Code (559)

Phone Number 732-0393

Alt Area Code ()

Alt Phone Number

Fax Area Code (559)

Fax Phone Number 732-2684

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;
DBE NAICS 541850; 541890;
ACDBE NAICS
C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION

AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522
RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION
CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE

Work Codes PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101
SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD
RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING;
C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED
TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL,

Licenses A General Engineering Contractor, C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

12/15/2015



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

midders Name: Flatiron West, Inc.

Contract No.: 07-3X8704

Page 10of 3

1. List items of work the Bidder made available to DBE firms. Identify tems of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that sncourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE fims,

ot seveomea o | MY | RIS 'h,‘;a;%z%;‘im;w e Peceisge o
Please see Section A. Oves  [vo [Dves [wvo | Lves  [no
[Jves [Jvo |[Jves [Jno | [Jves [Ino
Oves [vo |Oves [vo | Oves  [Owo
Oves [wvo |COves [vo | Oves  [Owo
Oves [vo |[Oves [INo | Oves [Ino
[Jves [Ino |[Jves [ne | OJves [no
Cves [Ivo |[COves [Ono | Oves  [Ono
Cves [Iwvo |[Oves [wo | Cves  [Ono
Cves [Ivo |Oves [Owno | Oves  [Ono
COves [Ivo |[Oves [ve | Oves  [Ino
[Jves [Ono |[Jves [Jwe | CJves [Jno
Cves [Invo |[Oves [no | Cves [Ino
Oves [Ovo |[Oves [we | Oves  [no
Cves [Ivo |[Oves [vo | Cves [Jno
Cves [Ovo |Oves [Ono | [Jves [Jno
[Jves [Jno |[Jves [Jwo | CJves [Jno
Clyes [Owno [[Jves [Ono | [Jves [Jno
[Qves [Jno |[Oves [One | [Jves [Ono
[ves [Ivo |[Cves [Iwo | [Jves [Ino
Cves [Ivo |Cves [Owo | [Jves [Ino

Contract No. 07-3X8704

3



gicders Name: Flatiron West, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION . 07-3X8704
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: 07-

DES-OE-0102.11A (REV 12/2014) Page 2 of 3

2. List the names of certified DBE= and all the dates cn which they ware salicited to bid on this project. Include the tems ofwnrk offerac and the dﬂu and methods usad for following
up intial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solici & mail ges, leeph records, fax confrmations,
elc.

Name of DBE Solicited Date of Intial Sclicitation ltems of Wark Offered Fdllow Up Methods and Dates

Please see Section B.

3. For each item of work made available, indicate whethar the Bidder provided plans and specifications specific ta the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided gquotes, the price quote for each firm. and the price difference for each DBE if the selected firmis nct a DBE. Provide copies of each DEE and Non-DBE
gquole submitted to the Bidder whenever a Non-DBE firm was selscted over a DBE for work on the Caontract.

Itorns of Work M:&:‘L;:;{H Oflorsd|  NNome of Selected Riapalt Name of Rejected Fim S Prics:Difwsnes
Oves  [Ivo | pjease see Section C.
[Jyes [Jno
[Jyes [Jwo
[Jyes [Jno
COves [no
Oyes [w~o
[Jyes [Jno
[COves [Jno
Oyes [no
Ifthe firm selected for the item is not a DBE, provide the for the selection on a te sheel and sttach names, addresses. end phene numbers for the firms listed above.

Provide evidence as 1o why addiional agreements could not be reached for DBEs to perform work.

Contract No. 07-3X8704
4



; Flatiron West, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION AT 2

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: 07-3X8704

DES-OE-0102.11A (REV 12/2014) Page 3 of 3

4. Describe the Bidder's oulreach efforts to identify and solicit the interest of all cerified DBEs that have the capability to perform the werk cfthe Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results

Please see Section D.

5. Describe the Bidder's efforts made to provide interested DBEs with adeguate informatian about the dans, specificati qui ofthe Contract lo assist them in

s and
r ding to a solicitation. Identify the DBE s assisted. the type of info jon provided, and the date of the Provids copies of supporfing ok

Pfease see Section E.

B. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of cradit, or insurance. Identify the DBEs essistad, the type of assi offered, and the
dates. Provide copies of supporting d ts.

Please see Section F.

7. Describe the Bidder's efforts made to assist interested DBEs in ablaining necessary equipment, supplies, materials, of related assistance or services, excluding supplies and
equipment the DBE purchases or lsases from the prime contractor or its affiliate. Identify the DBEs assisted, thae type of assi offered, and the dates. Provide copies of supporting
documents. List efforts made lo assist interested DBEs in obtaining bonding lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services,
excluding supplies and equipment the DBE subcantractor purchases or leases from the prime contractor or its affiliate. |dentify the DBE assisled the assistance offered. and the date.
Provide copies of supporing documants.

Please see Section G.

B. List the names of agencies and the dates on which they were d to provide In contacting, recruiting, and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting d

Please see Section H.

8. Include acditional data to support a demonstration of good faith efforts.

Please see Section |.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233,
TTY 711, or wrile 1o Records and Forms Management. 1120 N Streat, MS-89, Sacramenta, CA 85814

Contract No. 07-3X8704
5



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 07-3X8704 Route 105/405 Separation

Section A

A. List items of work the Bidder made available to DBE firms. Identify items of work the
Bidder might otherwise perform with its own forces, items that have been broken
down into economically feasible units to facilitate DBE participation, and items for
which the Bidder has established flexible time frames for performance and delivery
schedules in a manner encourages and facilitates DBE participation. For each item
listed, show the dollar value and percentage of the total contract. The Bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Established
Offered, Item Broken Flexible
Services Bidder Down to Timeframes for
Offered, or Normally Facilitate Performance Percentage
Material Performs Participation and Delivery Amount of Total
Supplied Item (Y/N) (Y/N) Schedule (Y/N) ($) Bid

Flatiron’s analysis shows that total dollars made available to bid was 35.97% of
the total bid price of $9,965,674.50.




Contract No. 07-3X8704

Route 105/405 Separation Total Bid: $ 9,965,674.50
Attachment A-1
Established Flexible
Timeframes for
Item Broken Down to Performance and Delivery

Item of Work Offered, Services Offered, or Material Bidder Normally Facilitate Participation Schedule Amount Percentage of
Supplied Performs Item (Y/N) (YIN) (YIN) ($) Total Bid
AC Dike N Y N* $0 0.00%
| Aggregate Supply N Y N* $62,364 0.83%
Asphalt Paving N Y N* $0 0.00%
Cable Railing N Y N* $23,579 0.24%
Clear & Grub N Y N* $157,480 1.58%
Concrete Barrier N Y N* $0 0.00%
Concrete Supply N Y N* $1,285,094 12.90%
Construction Area Signs N X N* $22,559 0.23%
Electrical N Y N* $292,929 2.94%
Erosion Control N Y, N* $0 0.00%
Ground Anchors N Y N* $89,651 0.90%
Guardrail N Y N* $151,248 1.52%
Landscapellrrigation N Y N* $503,812 5.06%
Minor Concrete N Y. N* $166,133 1.67%
Misc. Iron & Steel N Y N* $33,322 0.33%
Overhead Signs N Y N* $253,874 2.55%
PCC Supplies N Y Iy e $96,549 0.97%
Pipe Supply N Y N* $44,432 0.45%
Reinforcing Steel N Y N* $337,471 3.39%
Roadside Signs N X N* $6,405 0.06%
Soil Nail N Y N* $0 0.00%
Striping N b N* $57,652 0.58%

Total Available DBE Participation: $3,584,554 35.97%
Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timesframes.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section B

B. List the names of certified DBE’s and the dates on which they were solicited to bid on
this project. Include the items of work offered and the dates and methods used for
following up initial and follow-up solicitations to determine with certainty whether the
DBE’s were interested. Attach copies of solicitations, e-mail messages, telephone
records, fax confirmations, etc.

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through iSqFt by email/fax on
10/28/2016. Additional solicitations by fax and/or e-mail were sent on 11/16/2016,
to notify DBE’s that addendums were issued for the project and to request a
response of intention to bid.

Flatiron also made follow-up phone calls on 11/16/2016 & 11/17/2016 to DBE’s who
had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid (“IFB”) to 80
subcontractors/suppliers through iSqFt.

Please see the following Attachments:
e Solicitation Database (iSqFt printout)
¢ |FB faxed or emailed (iSqFt printout)
e [FB Addendum Notice for Addendum 1 (iSqFt printout)
e |IFB and Addendum Notice Message History Report (iSqFt printout)

e Follow-up Phone Log



Route 105/405 Separation (Contract 07-3X8704)
Bid Date: 11.30.16

DBE Solicitation List

mpany Name First Name Last Name Email Address City State Phone
- Cone Zone, Inc. Matt J matt@aconezone.com Corona CA  |(951) 734-9535
A.C. Paving Company Anthony Curato tony@acpaving: pany.net Santa Fe Springs CA (562) 868-5070
Access General Contracting |Elizabeth  [Tene elizabeth@accessgeneralcontracting.com Westminster CA  |(714) 373-0066
Ace Fence Company Michael Abanilla mpa@acefencecompany.com La Puente CA (626) 333-0727
Advantage Demolition and Grading, Inc. Wasis Bhuiyan estimating@demoandgrading.com Winnetka CA (818) 477-2074
Agri Service Mary Matava mary@agriserviceinc.com Oc id CA (760) 295-6255
Alvarez Quality Construction Inc. Jose Alvarez awp11254@hotmail.com Imperial Beach CA (530) 870-1476
America Pacific Construction Ashish Seghal apconstruction09@gmail.com Brea CA  |(559) 577-9999
American Steel Placers Russell Robertson rusty@steelplacers.com San Bernardino CA (909) 884-6031
Anthony's Grading & Paving Cheryl Mastro paving_agp@yahoo.com Santee CA (619) 334-6167
Austin Enterprises Ty Conner sales @austin-enterprise.com Bakersfield CA  |(661) 589-1001
Banaga Construction Inc. Frank Banaga frank@kiteclimbers.com Chula Vista CA (619) 922-8570
Baryeh Construction Engineers Kofi Baryeh kofibaryeh@yahoo.com Yorba Linda CA |(714) 351-9236
C.R. Gann Demolition, Inc. Ken Beck ken@crganndemolition.com Nuevo CA  |(951) 940-0937
California Professional Electrical Engineering Van Tan Nguyen van@cpengineeringinc.com La Puente CA (626) 810-1338
Canales Demolition & Hauling, Inc. Joe Canales joe@canalesdemo.com Spring Valley CA  |(619) 204-2422
CGO Construction Company Charles Ojuri cgoconst2@msn.com Ontario CA {909) 930-5501
Cody Builders Supply Arthur McGuire T I dybuilderssupply.com Austin TX (512) 339-9834
Command Performance Constructors Jim Chavez jim@cpconstructors.com Signal Hill CA |(562) 997-9410
Deco Pave Ferry Soendjojo Ferry@DecoPaveCorp.com Irwindale CA (626) 337-9580
Dees Burke Engineers Construction, LLC Todd Wingo todd @bdeconstructors.com Altad CA  |(626) 228-3670
DeFence Company Luis Gutierrez defenceco@gmail.com | Baldwin Park CA  |(626) 338-2288
Dimure Corporation Dina Muralt dm3mim@gmail.com La Mesa CA (619) 647-3996
Diversified Landscape Co. Rick Bean rick@diversifiedlandscape.com Wildomar CA  [(951) 245-1686
Don H. Mahaffey Drilling Co. Jeff Barr jeff@mahaffeydrilling.com Compton CA (310) 668-2030
Ellis Equipment, Inc. Mitch Dolezal mitch@ellisrents.com Signal HIll CA _ |(562) 424-9991
Empire Steel, Inc. Saru Poch saru@empiresteelinc.com San Bernardino CA  |(909) 509-5928
EW Corporation Israel Ayala iayala@ewcorporation.com El Centro CA  |(760) 337-0020
Florence Concrete Products, Inc. Larry. Corey fconcrete@aol.com Florence 5C (843) 662-2549
Full Traffic Maintenance, Inc. Craig Cherry FULLTRAFFIC@SBCGLOBALNET Corona CA (951) 520-99%0
G2 Construction, Inc. John Alvardo Jalvarado@g2construction.com Garden Grove CA  [(714) 448-8080
Global Road Sealing, Inc. Tri La GRS@globalroadsealing.com Garden Grove CA  [(714) 893-0845
GSJ Utility Supply & Service Sandra Schneeberger |sandy@gsj-utility.com Santa Fe Springs CA  |(562) 404-1113
“'ard Hat Sweeping, Inc. Sales Haas hardhatsweeping@gmail.com Whittier CA (562) 698-9538

;h Light Electric, Inc. Serban Capalna estimating@hleincusa.com Riverside CA (951) 352-9646
aillside Drilling Company, Inc. Cheryl Walsh cheryl@hsdrilling.com Richmond CA _ |(510) 234-6532
Hofer Corporation Scott Hofer hofercorp@yahoo.com San Diego CA  |(619) 661-6053
In-Line Fence and Railing Co., Inc. Gary Lockyer |gary@inlinerail.com Ramona CA (760) 789-0282
Kaylen Traffic Control Karen Johnston karen@imaginationmetals.com Clovis CA _ |(559) 299-2899
KERN COUNTY CUSTOM CONCRETE Jerry Fuentez jerrykccc@yahoo.com Bakersfield CA (661) 872-4602
KRC Safety Co, Inc. Caleb Haus calebh@kresafety.com Visalia CA  |(559) 732-0393
L.C. Paving & Sealing Jose Salinas marisa@Icpaving.com San Marcos CA  |(760) 752-1743
La Firma, Inc. Vicente Bravo estimating@theswpppfirm.com Nipomo CA  |(805) 748-8576
LA Steel Services Lee Albright lee.albright@| vices.com Corona CA  |(951) 393-2013
Landscape Support Services Soheila Sturm info@landscapesupportservices.com Santa Clarita CA (818) 475-0680
Lightcap Indudstries Inc. dba JC Supply & Manufacturing Connie Lightcap connie@jcsupply.us Ontario CA  |(909) 373-1773
Lindy's Cold Planing Brianna Trump bristrump@aol.com La Habra CA (562) 697-2286
LMN Concrete & Grinding Anthony Steen orders@Imncoldmilling.com Jurupa Valley CA  |(951) 616-3828
MAD Steel, Inc. Deonna Bentivegna madsteelinc@aol.com San Dimas CA (909) 592-3443
Maneri Traffic Control Maria Maneri oavila@maneritrafficcontrol.com Temecula CA (951) 695-5104
Martinez Steel Corporation Harry Williams hwilliams@martinezsteel.com Ontario CA _ |(909) 946-0686
Maskell Pipe & Supply Mel Reeves mel@maskellpipe.com Fontana CA  [(909) 574-8662
Mcc Equipment Rentals, Inc. Rosie Sandoval accounting@mccpipeline.com Yucaipa CA _ |(909) 795-9300
MCV Companies Inc. Virgil Enriquez virgil@mcvcompanies.com Escondido CA (760) 294-9858
One Time Utility Sales, Inc. Brian Elliott brian@onetimeutility.com Santa Ana CA _ |(714) 953-5700
Payco Specialties Rebecca Llewellyn rebecca@payco.biz Chula Vista CA  |(619) 422-9204
PM Landscaping Patrick Maull psenior28@yahoo.com San Diego CA  |(p19) 212-0359
Portillo Concrete Inc Mario Portillo mportillo@portilloconcreteinc.com Lemon Grove CA (619) 466-4639
Precon Products Shannon Garcia sgarcia@pre-conproducts.com Simi Valley CA |(805) 527-0841
Rebel Concrete Breaking Service James Hines rebelconcretebreaking@yahoo.com Los Angeles CA  |(323) 574-9774
Rock Structures Construction Company Antonio Paredes rockstructures@sbcglobal.net Corona CA (951) 371-1112
Rupert Construction Supply, LLC Karen Wonneberg karen@rupertsupply.com Martinez CA  |(925) 229-5577
Safeguard Fence Charlene Enzell safeguardfence@sbcglobal.net Norco CA (949) 678-7331
Sam'S Equipment & Supplies Sam Callison samsequipment@comcast.net Fresno CA (559) 252-0354
Seal Right Paving John Whiteley estimating@sealrightpavinginc.com Spring Valley CA (619) 465-7411
So Cal Construction & Consulting Services, Inc. Shari Harpur shari@socalcontractorccs.com Fallbrook CA (760) 723-8507
South Coast Sweeping Kim Sarmiento kssouthcoast@roadrunner.com Fallbrook CA (760) 535-6800
Southwest Contracting and Electric, Inc. Daniel Ancona danielancona@yahoo.com Solana Beach CA _ |(858) 752-9197
“*atewide Stripes, Inc. Adam Orellana adam@statewidestripes.com San Diego CA  |(858) 560-6887

oer Seal & Stripe Trevor Madden trevor@supersealandstripe.com Fillmore CA |(805) 524-7345
wuulutaaq Inc Tracy Crain tracy.crain@suulutaag.com Suisun City CA (707) 427-3207
Tipco Engineering, Inc. Anthony  |Will illcoinc@sbcglobal.net Pleasant Hill CA _ |(925) 934-5728
Traffic Loops Crackfilling, Inc. Mai-Lan Nguyen trafficloops@sbcglobal.net Anaheim CA  |(714) 520-4026




Route 105/405 Separation (Contract 07-3X8704)

Bid Date: 11.30.16
DBE Solicitation List

mpany Name First Name Last Name Email Address City State Phone
ireeSmith Enterprises inc Dale Gee dale@treesmith.net Anaheim CA  |(714) 996-6037
Triumph Geo-Synthetics, Inc. Matt Noble matt@triumphgeo.com Anaheim CA (714) 237-1550
UDBE Steel Romy Beltran udbest.eel2011@gmail.com Riverside, CA CA  |(951) 529-3359
United Traffic Services & Supply, Inc. Dora Pina dora@unitedtraffic.net City of Industry CA |(626) 961-5736
Wessex Industries, Inc. tina castillo tina.c@wessex-industries-inc.com Santa Fe Springs CA (909) 941-7200
Wheeler Paving, Inc. Kimberly Wheeler kwheel98@aol.com Riverside CA  [(951) 685-7283
Ybanag Realty & Development Corp. Lucio Collado luke@dybanagconstruction.com Perris CA  |(626) 318-8904




Subject: Invitation to Bid - Route 105/405 Separation (Contract No. 07-3X8704)
To: Matt J (9517342887(@fax2mail.com)

From: Veronica Garcia (p2prod@jisqftmail.com)

Sent Date: October 28, 2016 07:20 PM ET

IVITATION TO BID

Sent: Friday, October 28, 2016 7:20 PM ET ll

Emil ds@fationcorp o FLATIRON

Phone: (908) 597-8413

Fax: (809) 597-8635

Attention: Matt J - matt@aconezone.com
Company: A Cone Zone, Inc.

You have been invited to bid:
Route 105/405 Separation

Bid Due Date: Wednesday, November 30, 2016 2:00 PM PT
Project Location: Los Angeles, CA 90001

Project Start Date:

Contact: Veronica Garcia

Description:

Slope reconstruction and pavement repair.

Message to Bidders:
~ mer. Department of Transportation (CALTRANS) (07-3X8704).

udE Goal 10%.

Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited
to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete
Barrier, Concrete Ditch Lining, Concrete Supply , Construction Area Signs, Drill and Bond Dowel,
Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor
Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply , Railing, RCP Pipe,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade
Geogrid/Geotextile Supply.

Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/hg/escloe/project_ads_addenda/07/07-3X8704/.

Plans and specifications are available for download, at no cost on iSqFt. In addition, plans and
specifications can also be viewed at our Chino Hills, CA and San Marcos, CA offices. Please call
first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO

Quotations must be valid for same duration as specified by Owner for contract award.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Flatiron analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must
also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

1d Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
. - latiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Click here to view the project

Number: DP15-2ZN1

Let us know your bid intention here:

s

| Won't Bid

For help, visit hitp://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

. - - -
IS Ft a ConstructConnect
4 company

If you do not wish to receive further iSqFt messages, unsubscribe by dicking here or by calling 1-888-768-4589, If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addendum 1 - Route 105/405 Separation (Contract No. 07-3X8704)
To: Mayra Oronia (moronia@acefencecompany.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: November 16, 2016 05:26 PM ET

DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Wednesday, November 16, 2016 5:23 PM F L AT I R o N

ET
Email: OCLABids@fiatironcorp.com
Phone: (908) 597-8614, ext 2075
Fax: (909) 597-8635

Mayra Oronia from Ace Fence Company Addendum 1 was just posted on 11/16/2016.

Project Name: Route 105/405 Separation

Project ID: 6057385 (this project is only available an Isqft)
Project Location: Los Angeles, CA 90001

Project Contact: Veronica Garcia

Description:

Slope reconstruction and pavement repair.
Notes:

Message:

Addendum 1 has been issued for the Route 105/405 Separation project. Please log on to iSqFt
fiew/download the addendum.

It you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

s Number: V

For help, visit htto://www.isqft. com/start/pages/contact-support/ or call us at 888-768-4569.

. -
"] Sq Ft  e————ssseeew e
El

company

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Christy Warner A Cone Zone, Inc. christyw@aconezone.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Matt J A Cone Zone, Inc. 9517342887 |Fax Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Elizabeth Tene Access General Contracting elizabeth @accessgeneralcontracting.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Lilibeth Ecalla Ace Fence Company lecalla@acefencecompany.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Ben Layos Ace Fence Company blayos@acefencecompany.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Mayra Oronia Ace Fence Company moronia@acefencecompany.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Emily Gonzalez Ace Fence Company 6263337843 |Fax Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Wasis Bhuiyan Advantage Demolition and Grading, Inc. estimating@demoandgrading.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Mary Matava Agri Service mary@agriserviceinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Julia Mattern Agri Service julia@agriserviceinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Jose Alvarez Alvarez Quality Construction Inc. awp11254@hotmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Ashish Seghal America Pacific Construction apconstruction09@ gmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Kofi Baryeh Baryeh Construction Engineers kofibaryeh@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Ken Beck C.R. Gann Demolition, Inc. ken@crganndemolition.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Alicia Nguyen California Professional Electrical Engineering alicla@cpengineeringinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Joe Canales Canales Demolition & Hauling, Inc. joe@canalesdemo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Arthur McGuire Cody Builders Supply metals@codybuilderssupply.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Jim Chavez Command Performance Constructors jim@ cpconstructors.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Todd Wingo Dees Burke Engineers Construction, LLC 6262283521 |Fax Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Luis Gutierrez DeFence Company defenceco@gmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Dina Muralt Dimure Corporation dm3mim@gmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Daniel Cano Diversified Landscape Co. 9512451847 |Fax Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Jeff Barr Don H. Mahaffey Drilling Co. jeff@mahaffeydrilling.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Matt Tullis Don H. Mahaffey Drilling Co. matt@mahaffeydrilling.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Mitch Dolezal Ellis Equipment, Inc. mitch@ellisrents.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|5aru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Israel Ayala EW Corporation iayala@ewcorporation.com Email Sent
Online Only
(Recipient's
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Larry Corey Florence Concrete Products, Inc. fconcrete@aol.com Preference) Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|John Alvardo G2 Construction, Inc. jalvarado@g2construction.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Tri La Global Road Sealing, Inc. grs@globalroadsealing.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Sandra Schneeberger | GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20(Sales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
FWI1 - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hsdrilling.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Scott Hofer Hofer Corporation hofercorp@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Jason Hodges In-Line Fence and Railing Co., Inc. jason@inlinerail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Gary Lockyer In-Line Fence and Railing Co., Inc. gary@inlinerail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Jerry Fuentez KERN COUNTY CUSTOM CONCRETE jerrykccc@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Caleb Haus KRC Safety Co, Inc. calebh@kresafety.com Emiail Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Jose Salinas L.C. Paving & Sealing marisa@Icpaving.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Richard Rabay LA Steel Services r.rabay@Ilasteelservices.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Soheila Sturm Landscape Support Services 6615540109 |Fax Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Rogelio Rodriguez Landscape Support Services rrodriguez@Isscorp.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Benita Blanchard LIGHTCAP INDUSTRIES INC benita@jcsupply.us Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Connie Lightcap LIGHTCAP INDUSTRIES INC connie@jcsupply.us Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Deonna Bentivegna MAD Steel, Inc, madsteelinc@aol.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Dean Martinez Martinez Steel Corporation dean@martinezsteel.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
Online Only
(Recipient’s
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Preference) Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Rosie Sandoval Mcc Equipment Rentals, Inc. accounting@mccpipeline.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Virgil Enriquez MCV Companies Inc. virgil@mcvcompanies.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Joe Castro One Time Utility Sales, Inc. joe@onetimeutility.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Brian Elliott One Time Utility Sales, Inc. brian@onetimeutility.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Rebecca Liewellyn Payco Specialties rebecca@payco.biz Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20/Bill Taylor Payco Specialties bill@payco.biz Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Patrick Maull PM Landscaping psenior28@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Mario Portillo Portillo Concrete Inc mportillo@portilloconcreteinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 11/17/2016 19:52|Jeremy Hamilton Portillo Concrete Inc jhamilton@portilloconcreteinc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Shannon Garcia Precon Products sgarcia@pre-conproducts.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Kari Cost Precon Products karih@pre-conproducts.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|James Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Antonio Paredes Rock Structures Construction Company rockstructures@shcglobal.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20{Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Charlene Enzell Safeguard Fence safeguardfence@sbcglobal.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Jesse Enzell Safeguard Fence jesse.safeguardfence@gmail.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Sam Callison Sam'S Equipment & Supplies samsequipment@comcast.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|John Whiteley Seal Right Paving estimating@sealrightpavinginc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Shari Harpur So Cal Construction & Consulting Services, Inc. shari@socalcontractorces.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Kim Sarmiento South Coast Sweeping kssouthcoast@roadrunner.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Adam Orellana Statewide Stripes, Inc. adam@statewidestripes.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Trevor Madden Super Seal & Stripe trevor@supersealandstripe.com Email Sent




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

DBE Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Tracy Crain Suulutaaq Inc tracy.crain@suulutaag.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Anthony Will Tipco Engineering, Inc. willcoinc@sbcglobal.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops@sbcglobal.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 11/16/2016 12:47 | Julio Alonso TreeSmith Enterprises inc julio@treesmith.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Dale Gee TreeSmith Enterprises inc dale@treesmith.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20| Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
Reply
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Romy Beltran UDBE Steel udbest.eel2011@gmail.com Email Received
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Dora Pina United Traffic Services & Supply, Inc. dora@unitedtraffic.net Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|tina castillo Wessex Industries, Inc. tina.c@wessex-industries-inc.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Doug Rash Wheeler Paving, Inc. estimating@wheelerpaving.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Kimberly Wheeler Wheeler Paving, Inc. kwheel98@aol.com Email Sent
FWI - OCLA DBE Template - InvitetoBid 10/28/2016 19:20|Lucio Collado Ybanag Realty & Development Corp. luke@dybanagconstruction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Christy Warner A Cone Zone, Inc. christyw@aconezone.com Email Sent
i5qFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Matt J A Cone Zone, Inc. 9517342887 |Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Mayra Oronia Ace Fence Company moronia@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Lilibeth Ecalla Ace Fence Company lecalla@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Michael Abanilla Ace Fence Company mpa@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Ben Layos Ace Fence Company blayos@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Emily Gonzalez Ace Fence Company 6263337843 [Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Mary Matava Agri Service mary@agriserviceinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Julia Mattern Agri Service julia@agriserviceinc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Jose Alvarez Alvarez Quality Construction Inc. awp11254@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2016 17:27|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2016 17:26|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Frank Banaga Banaga Construction Inc. frank@kiteclimbers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Kofi Baryeh Baryeh Construction Engineers kofibaryeh@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2016 17:27|Ken Beck C.R. Gann Demolition, Inc. ken@crganndemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Alicia Nguyen California Professional Electrical Engineering alicia@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Van Tan Nguyen California Professional Electrical Engineering van@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Todd Wingo Dees Burke Engineers Construction, LLC 6262283521 [Fax Sent
iSgFt Standard Addendum - AddendaNatification 11/16/2016 17:27|Luis Gutierrez DeFence Company defenceco@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Dina Muralt Dimure Corporation dm3mim@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNatification 11/16/2016 17:27|Daniel Cano Diversified Landscape Co. 9512451847 |Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Rick Bean Diversified Landscape Co. rick@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Jeff Barr Don H. Mahaffey Drilling Co. jeff@mahaffeydrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Matt Tullis Don H. Mahaffey Drilling Co. matt@mahaffeydrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Mitch Dolezal Ellis Equipment, Inc. mitch@ellisrents.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Saru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:27|John Alvardo G2 Construction, Inc. jalvarado@g2construction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Sandra Schneeberger | GSJ Utility Supply & Service sandy@gsj-utility.com Email Sent




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Sales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Serban Capalna High Light Electric, Inc. estimating@hleincusa.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Scott Hofer Hofer Corporation hofercorp@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Jason Hodges In-Line Fence and Railing Co., Inc. jason@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Gary Lockyer In-Line Fence and Railing Co., Inc. gary@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Caleb Haus KRC Safety Co, Inc. calebh@krcsafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Richard Rabay LA Steel Services r.rabay@|asteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Benita Blanchard Lightcap Indudstries Inc. dba JC Supply & Manufacturing benita@jcsupply.us Email Sent
iSgFt Standard Addendum - AddendaNaotification 11/16/2016 17:26|Connie Lightcap Lightcap Indudstries Inc. dba JC Supply & Manufacturing connie@jcsupply.us Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Brianna Trump Lindy's Cold Planing bristrump@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Anthony Steen LMN Concrete & Grinding orders@Imncoldmilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Dean Martinez Martinez Steel Corporation dean@martinezsteel.com Email Sent

Online Only
(Recipient's

iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Mel Reeves Maskell Pipe & Supply mel@maskellpipe.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Brian Elliott One Time Utility Sales, Inc. brian@onetimeutility.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:27|loe Castro One Time Utility Sales, Inc. joe@onetimeutility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Bill Taylor Payco Specialties bill@payco.biz Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Patrick Maull PM Landscaping psenior28@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2016 17:27|Mario Portillo Portillo Concrete Inc mportillo@portilloconcreteinc.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2016 17:26|Shannon Garcia Precon Products sgarcia@ pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2016 17:27|Kari Cost Precon Products karih@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|James Hines Rebel Concrete Breaking Service rebelconcretebreaking@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Antonio Paredes Rock Structures Construction Company rockstructures@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2016 17:26|Charlene Enzell Safeguard Fence safeguardfence@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Jesse Enzell Safeguard Fence jesse.safeguardfence@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Sam Callison Sam'S Equipment & Supplies samsequipment@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Daniel Ancona Southwest Contracting and Electric, Inc. danielancona@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Adam Orellana Statewide Stripes, Inc. adam@statewidestripes.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Trevor Madden Super Seal & Stripe trevor@supersealandstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:26|Tracy Crain Suulutaaq Inc tracy.crain@suulutaag.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc. trafficloops@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Dale Gee TreeSmith Enterprises inc dale@treesmith.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Julio Alonso TreeSmith Enterprises inc julio@treesmith.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Matt Noble Triumph Geo-Synthetics, Inc. matt@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent
15qFt Standard Addendum - AddendaNotification 11/16/2016 17:27|Doug Rash Wheeler Paving, Inc. estimating@wheelerpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 |Kimberly Wheeler Wheeler Paving, Inc. kwheel98 @aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2016 17:27 | Lucio Collado Ybanag Realty & Development Corp. luke@dybanagconstruction.com Email Sent




Route 105/405 Separation (Contract No. 07-3XB704)
Bid Date 11.30.16
Owner: CALTRANS

DBE Phone Log
Company Name First Name Last Name Email Address City State |Phone Standing Call Notes
11/16/16 Left message.
A Cone Zone, Inc. Matt J matt@aconezone.com Corona CA _ [(951) 734-9535 Left Message |11/17/16 Leftr g
11/16/16 Unable to leave voicemail mailbox full.
A.C. Paving Company Anthony Curato tony@acpavingcompany.net Santa Fe Springs |CA  |(562) 868-5070 No Answer 11/17/16 Unable to leave voi il mailbox full.
Access General Contracting Elizabeth Tene lizabeth@: L lcontracting.com i CA  |(714) 373-0066 Won't Bid 11/16/16 Per Elizabeth will not bid,
Ace Fence Company Michael Abanilla mpa@acef pany.com La Puente CA  |(626) 333-0727 Wwill Bid 11/16/16 Per Lily will bid.
Advantage Demolition and Grading, Inc. Wasis Bhuiyan estimating@demoandgrading.com Winnetka CA  |(818B)477-2074 Won't Bid 11/16/16 Per Rosemary will not bid.
Agri Service Mary Matava mary@agriserviceinc.com Oceanside CA (760) 295-6255 Undecided Responded via iSqFt.
11/16/16 Left message.
Alvarez Quality Construction Inc. Jose Alvarez awpl1254@hotmail.com Imperial Beach CA (530) 870-1476 Left Message 11/17/16 Left message.
11/16/16 Left message.
America Pacific Construction Ashish Seghal apconstruction09@gmail.com Brea CA _ |(559) 577-9999 Left Message |11/17/16 Left message.
11/16/16 Unable to leave voicemail mailbox full.
American Steel Placers Russell Robertson rusty@steelplacers.com San Bernardino  |CA  [(909) 884-6031 No Answer  |11/17/16 Unable to leave voicemail mailbox full,
Anthony's Grading & Paving Cheryl Mastro paving_agp@yahoo.com Santee CA  |(619) 334-6167 Won't Bid 11/16/16 Per Cheryl will not bid.
Austin Enterprises Ty Conner sales@austin-enterprise.com Bakersfield CA  |(61) 589-1001 Won't Bid 11/16/16 Per Tammy will not bid.
11/16/16 Left message.
Banaga Construction Inc. Frank Banaga frank@kiteclimbers.com Chula Vista CA  |(619)922-8570 Left Message |11/17/16 Left
11/16/16 Left message
Baryeh Construction Engineers Kofi Baryeh kofibaryeh@yahoo.com Yorba Linda CA (714) 351-9236 will Bid 11/17 Per Kofi will not bid.
11/16/16 Left message.
C.R. Gann Demalition, Inc. Ken Beck ken@crganndemolition.com Nuevo CA  |(951) 940-0937 Won't Bid 11/17 Per Ken wil not bid.
California Professional Electrical Engineering Van Tan Nguyen van@cpengineeringinc.com La Puente CA  |(626)810-1338 Will Bid Responded via iSqFt.
Canales Demolition & Hauling, Inc. Joe Canales joe @ lesdemo.com Spring Valley CA  |(619) 204-2422 Won't Bid 11/16/16 Per Monica will not bid.
11/16/16 Left message.
CGO Construction Company Charles Ojuri cgoconst2@msn.com Ontario CA  |{909) 930-5501 Left Message |11/17/16 Left message.
Cody Builders Supply Arthur McGuire metals@codybuilderssupply.com Austin ™ (512) 339-9834 Won't Bid 11/16/16 Per Al will not bid.
Command Performance Constructors Jim Chavez jim@cpconstructors.com Signal Hill CA  |(562) 997-9410 Won't Bid 11/16/16 Per George will not bid.
11/16/16 Left message.
Deco Pave Ferry Seendjojo Ferry@DecoPaveCorp.com Irwindale A |(626) 337-9580 Left Message |11/17/16 Left message.
11/16/16 Left message.
Dees Burke Engineers Construction, LLC Todd Wingo id @ bd ructors.com Altadena CA  |(626) 228-3670 Left Iy ge |11/17/16 Left messag
11/16/16 Left message.
DeFence Company Luis Gutierrez defenceco@gmail.com Baldwin Park CA  |(626) 338-2288 Left Message |11/17/16 Leftr
11/16/16 Left message.
Dimure Corporation Dina Muralt dm3mim@gmail.com La Mesa CA  |(619) 647-3996 Left Message |11/17/16 Left message.
Diversified Landscape Co. Rick Bean rick@diversifiedlandscape.com Wildomar CA  [(951) 245-1686 Will Bid 11/16/16 Per Juan will bid.
Don H: Mahaffey Drilling Co. Jeff Barr jeff@mahaffeydrilling.com Compton CA _ |(310) 668-2030 will Bid Responded via iSgFt.
Ellis Equipment, Inc. Mitch Dolezal mitch@ellisrents.com Signal HIll CA (562) 424-9991 Wwill Bid Responded via iSqFt.
Empire Steel, Inc, Saru Poch saru@empiresteelinc.com San Bernardino CA |(909) 509-5928 Will Bid 11/16/16 Per Saru will bid.
EW Corporation Israel Ayala layala@ewcorporation.com El Centro CA  |(760) 337-0020 Won't Bid 11/16/16 Per Israel will not bid.
Florence Concrete Products, Inc. Larry Corey feoncrete@aol.com Florence SC (843) 662-2549 Won't Bid Responded via iSgFt.
Full Traffic Maintenance, Inc. Craig Cherry FULLTRAFFIC@SBCGLOBAL.NET Corona CA  |(951) 520-99%0 Will Bid 11/16/16 Per Jay will bid.
11/16/16 Left message.
G2 Construction, Inc. ohn Alvardo Jalvarado@g2construction.com Garden Grove CA  |(714) 448-8080 Left Message |11/17/16 Left message.
Global Road Sealing, Inc. Tri La GRS@globalroadsealing.com Garden Grove CA  |(714) 893-0845 Won't Bid 11/16/16 Per Tri will not bid.
11/16/16 Left message.
GSJ Utility Supply & Service |Sandra Schneeberger |sandy@gsj-utility.com Santa Fe Springs |CA  |(562) 404-1113 Left Message |11/17/16 Left r
Hard Hat SwaepinE, Inc. |sales Haas hardhatsweeping@gmail.com Whittier CA  |(562) 698-9538 Undecided 11/16/16 Per Vicki undecided.
[High Light Electric, Inc. Serban Capalna estimating@hleincusa.com Riverside CA _ |(951) 352-9646 Wil Bid 11/16/16 Per Serban will bid.
Hillside Drilling Company, Inc. Cheryl Walsh cheryl@hsdrilling.com Richmond CA  |(510) 234-6532 Won't Bid 11/16/16 Per Cheryl will not bid.
11/16/16 Left message.
Hofer Corporation |Scott Hafer hofercorp@yahoo.com San Diego CA  |(619) 661-6053 Left Message |11/17/16 Left message.
In-Line Fence and Railing Co., Inc. Gary Lockyer gary@inlinerail.com Ramona CA  |(760) 789-0282 Undecided 11/16/16 Per Jason undecided.
r 11/16/16 Left message.
|Kaylen Traffic Control |Karen Johnston karen@imaginationmetals.com Clovis CA  |(558) 299-2899 Left Message |11/17/16 Left message.




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Owner: CALTRANS
DBE Phone Log
Company Name First Name Last Name Emall Address |city State |Phone Standing Call Notes
KERN COUNTY CUSTOM CONCRETE lerry Fuentez Jerrykccc@yahoo.com Bakersfield CA (661) 872-4602 Won't Bid 11/16/16 Per Pat will not bid.
KRC Safety Co, Inc. Caleb Haus calebh@kresafety.com Visalia CA _ |(558)732-0393 Will Bid 11/16/16 Per Cache will bid.
L.C. Paving & Sealing Jose Salinas marisa@Icpaving.com San Marcos CA (760) 752-1743 Won't Bid 11/16/16 Per Marissa will not bid.
La Firma, Inc. Vicente Bravo estimating@theswpppfirm.com Nipomo CA  |(805) 748-8576 Will Bid 11/16/16 Per Vince will not bid.
LA Steel Services Lee Albright lee.albright@lasteelservices.com Corona CA  |(951) 393-2013 Will Bid 11/16/16 Per Rob will bid.
Landscape Support Services Rogelic Rodriguez rrodriguez@Isscorp.com Santa Clarita CA  |(818) 475-0680 Won't Bid 11/16/16 Per Lorraine will not bid,
Lightcap Indudstries Inc. dba JC Supply & Manufacturing Connie Lightcap connie@jcsupply.us Ontario CA |(909)373-1773 Will Bid 11/16/16 Per Glen will bid.
11/16/16 Left message.
Lindy's Cold Planing Brianna Trump bristrump@aol.com La Habra CA  |(562) 697-2286 Won't Bid 11/17/16 Per Jose will bid.
LMN Concrete & Grinding Anthony Steen orders@Imncoldmilling.com Jurupa Valley CA  |(951) 616-3828 Will Bid 11/16/16 Per Damian will bid.
|MAD Steel, Inc. Deonna Bentivegha madsteelinc@aol.com San Dimas CA  |(909) 592-3443 Won't Bid 11/16/16 Per Ginger will not bid.
| Maneri Traffic Control Maria Maneri oavila@maneritrafficcontrol.com Temecula CA  |(951) 695-5104 Wwill Bid Responded via iSqFt.
Martinez Steel Corporation Harry Williams hwilliams@martinezsteel.com Ontario CA  |(909) 946-0686 will Bid 11/16/16 - Per Devin will bid.
11/16/16 Left message.
Maskell Pipe & Supply Mel Reeves mel@maskellpipe.com Fontana CA _ |(908) 574-8662 Won't Bid 11/17/16 Per Danny will not bid.
Mce Equipment Rentals, Inc. Rosie Sandoval accounting@mccpipeline.com Yucalpa CA  |(909) 795-9300 Won't Bid 11/16/16 Per Melissa will not bid. They do not bid Caltrans jobs.
MCV Companies Inc. Virgil Enriquez virgil@mcvcompanies.com Escondido CA  |(760) 294-9858 Won't Bid 11/16/16 Per Alex will not bid. Requested to be removed from bidding list.
One Time Utility Sales, Inc. Brian Elliott brian@onetimeutility.com Santa Ana CA  [(714) 953-5700 Will Bid |Responded via iSqFt.
Payco Specialties Rebecca Liewellyn rebecca@payco.biz Chula Vista CA  |(519) 422-9204 Undecided 11/17/16 Per Bill undecided.
PM Landscaping Patrick Maull psenior28@yahoo.com San Diego CA  |(619) 212-0359 Undecided 11/16/16 Per Patrick undecided.
11/16/16 Left message.
Portillo Concrete Inc Mario Portillo mportillo@portilloconcreteinc.com Lemon Grove CA  |(619) 466-4639 Left Message |11/17/16 Per Jeremy resend invite to jhamilton@ portilloconcreteinc.com
11/16/16 Left message.
Precon Products Shannon Garcia sgarcia@ pre-conproducts.com Simi Valley CA  |(B05) 527-0841 Won't Bid 11/17/16 Per Jimmy will not bid.
11/16/16 Left message.
Rebel Concrate Breaking Service James Hines rebelconcretebreaking@yahoo.com Los Angeles CA  |(323)574-9774 Left Message |11/17/16 Leftr
Rock Structures Construction Company Antonio Paredes rock @sbeglobal.net Corona CA  [(951) 371-1112 Undecided 11/16/16 Per Lisa undecided.
Rupert Construction Supply, LLC Karen Wonneberg karen@rupertsupply.com Martinez CA  |(925) 229-5577 Undecided 11/16/16 Per Karen undecided
|Safeguard Fence Charlene Enzell safeguardfence @sbcglobal.net Norco CA __ |(949) 678-7331 No Answer 11/16/16 Left r g
Sam'S Equipment & Supplies Gabe Callison abe. uif @gmail.com Fresno CA  |(558) 252-0354 Will Bid 11/16/16 Per Gabe will bid.
Seal Right Paving John Whiteley estimating@sealrightpavinginc.com Spring Valley CA  |(618) 465-7411 Won't Bid Responded via iSqFt.
So Cal Construction & Consulting Services, Inc. Shari Harpur shari@socalcontractorecs.com Fallbrook CA  |(760) 723-8907 Won't Bid 11/16/16 Per Amanda will not bid. Currently not bidding any Caltrans jobs.
South Coast Sweeping Kim Sarmiento kssouthcoast@roadrunner.com Fallbrook CA  |(760) 535-6800 Won't Bid 11/16/16 Per Kim will not bid.
11/16/16 Left message.
Southwest Contracting and Electric, Inc. Daniel Ancona danielancona@yahoo.com Solana Beach CA  |(858) 752-9197 Left Message |11/17/16 Leftr
Statewide Stripes, Inc. Adam Orellana adam@statewidestripes.com San Diego CA (858) 560-6887 No Answer 11/16/16 No answer, phone just rings and rings
Super Seal & Stripe Trevor Madden trevor@ landstripe.com Fillmore CA  |(805)524-7345 Will Bid 11/16/16 Per Rob will bid.
11/16/16 Left message.
Suulutaaq Inc Tracy Crain tracy.crain@suulutaag.com Suisun City CA  |(707) 427-3207 Left Message |11/17/16 Leftr g
Tipco Engineering, Inc. Anthony Will willcoinc@sbcglobal.net Pleasant Hill CA (925) 934-5728 Won't Bid 11/16/16 Per Anthony will not bid.
 Traffic Loops Crackfilling, Inc. Mai-Lan Nguyen trafficloops@sbcglobal.net Anaheim CA  |(714) 520-4026 Will Bid 11/16/16 Per Mai will bid.
TreeSmith Enterprises inc Dale Gee dale@treesmith.net Anaheim CA  |(714) 996-6037 Undecided 11/16/16 Per Julio undecided. Resend bid invite.
Triumph Geo-Synthetics, Inc. Matt Noble matt@triumphgeo.com Anaheim CA  [(714) 237-1550 Will Bid 11/16/16 Per Matt will bid.
UDBE Steel Romy Beltran udbest.eel2011@gmall.com Riverside, CA CA  |(951) 529-3359 Won't Bid Responded via iSqFt.
United Traffic Services & Supply, Inc. Dora Pina dora@unitedtraffic.net City of Industry CA  |(626) 961-5736 Won't Bid 11/16/16 Per Jessica will not bid. Requested to be removed from bidding list.
Wessex Industries, Inc. tina castillo tina.c@wessex-industries-inc.com Santa Fe Springs |CA  |(909) 941-7200 Won't Bid Responded via iSqFt.
11/16/16 Left message.
Wheeler Paving, Inc. Kimberly Wheeler kwheel98@aol.com Riverside CA  |(951)685-7283  |Won'tBid 11/17/16 Per Doug will not bid.
11/16/16 Left message.
Ybanag Reality & Development Corp. Lucio Collado luke @dybanagconstruction.com Perris CA  |(626) 318-8904 Undecided 11/17/16 Per Lucio undecided.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section C

C. For each item of work made available, indicate whether the Bidder provided plans
and specifications specific to the items of work being offered, list the selected firm
and its status as a DBE, the DBEs that provided quotes, the price quote for each
firm and the price difference for each DBE if the selected firm is not a DBE. Provide
copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-
DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of
Work

Provided
Plans/Specifications
for Work Offered
Yes/No

Name of
Selected
Firm

DBE or non-
DBE

Name of
Rejected
Firm

Quote ($)

Price
Difference

($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number
information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.




Contract # 07-3X870~

Route 105/405 Separation
ATTACHMENT C-1
Provided Plans/Specifications for Percentage
Items of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote ($) Price Difference Difference
AC Dike Yes Not selected at this time. No DBE quotes received for this scope of work.
Aggregate Supply Yes Not selected at this time.
Asphalt Paving Yes Not selected at this time. No DBE quotes received for this scope of work.
Clear & Grub Yes The J.V. Land Clearing Co., Inc. Non-DBE $ 154,330.00 | The CGO Construction Company, inc. | $ 175,300.00 | § 20,970.00 14%
Concrete Barrier Yes Not selected at this time. No DBE quoles received for this scape of wark.
Concrele Supply Yes Not selected at this time. No DBE quotes received for this scope of work.
Construction Area Signs/Roadside Signs Yes KRC Safety DBE See attached guote G&C Equipment Corporation DBE selected for this scope of work.
Traffic Loops Crackfilling, Inc. $ 317,500.00 | § 27,500.00 9%
Electrical Yes Ferriera Construction, Inc. Non-DBE $ 290,000.00 |High-Light Electric, Inc. $ 30700000 | § 17,000.00 6%
Erosion Control Yes Not selected at this time. No DBE quotes received for this scope of work.
Ground Anchors Yes Avar Construction Non-DBE See attached quote No DBE guotes received for this scope of work.
Guardrail/Cable Railing/Fencing Yes Crown Fence Company Non-DBE See atlached quote No DBE quotes received for this scope of work.
Landscape/Irrigation Yes Sierra Landscape Devel nt, Inc. Non-DBE $ 488,735.00 |Diversified Landscape Co. $ 615,118.76 | § 126,383.75 26%
Minor Concrete Yes Griffith Company Non-DBE See attached quole No DBE quotes received for this scope of work.
Misc. Iron & Steel Yes Not selected at this time. No DBE quotes received for this scope of work.




Contract # 07-3X87u..

Route 105/405 Separation
ATTACHMENT C-1
Provided Plans/Specifications for Percentage
Items of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote § Name of Rejected Firm Quote (§) Price Difference Difference
Overhead Signs Yes Coral Construction Non-DBE See attached quote No DBE quotes received for this scope of work.
PCC Supplies Yes JC Supply & Manufacturing DBE See attached quote No additional DBE quotes received for this scope of work.
Pipe Supply Yes Not selected at this time.
Empire Steel, Inc. $ 41301208 | § 78,911.00 24%
Reinforcing Steel Yes Integrity Rebar Placers Non-DBE $ 334,101.08 |LA Steel Services $ 418,775.00 | § 84,673.92 25%
Soil Nail Yes Not selected at this time. No DBE quotes received for this scope of wark.
Striping Yes Payco Specialties DBE See attached quote Abrasive Blasting Service DBE Selected. Did not quote complete package.




THE J.V. LAND CLEARING CO., INC.
207 EAST ARROW HIGHWAY
SAN DIMAS, CA 91773

PH: (909) 5922811

To: Flatiron West, Inc.
Fax: (909) 597-8635

FAX: (909) 592-5179

Location: Los Angeles, CA

Hawthorne / El Segundo
Contract# 07-3X8704

SCOPE OF WORK

Item 47 — Clear & Grub

Clear and grub trees, stumps, shrubs and trash throughout
grading limits. All removals to be disposed off site to recycling facilities.

EXCLUDE;:

. Hazardous / Contaminated Materials

. Bonds

. Permits

Traffic Control

. Utilities — Cut / Cap / Remove

- Insurance Cost over $7,000,00.00 per aggregate/occurrence

ON B W N

CLASSIFICATIONS:
California State License# 759306 - C21/61 & D49
SBA Supplier #1504720
SBE CAGE #686M3 / DUNS #035131072
DIR# 1000012258

18 3ovd ONTHVITOANTIAL

Lump Sum §$ 154,330.00

7. Solids — Concrete / A.C.
8. Water Source

9. Buried Materials

10. Erosion Control

11. Salvage / Relocating

By: _‘&*_—Aﬂ-— .

Tyler Manus - Officer
November 30, 2016

6.T52656086 LB:ZT 9TBZ/BE/TT



11/30/2016 01:23 FAX 18088305503 CGO0 @oo1/001

CGO CONSTRUCTION COMPANY, INC. %«—

ENGINEERS & CONTRACTORS o LIC. # 532200
3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761  PHONE (909) 930-5501  FAX (909) 930-5503
(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024
Email: cgoconst2@msn.com

TO DATE

November 30, 2016

BID DOCUMENTS

Plans and specifications from Caltrans
ATTENTION PHONE NUMBER
Estimating Dept.
405/105 Freeway Interchange. Caltrans #07-3X8704
Hawthorne

PROPOSAL & CONTRACT
DESCRIPTION OF WORK E;';[mm UNIT | UNITPRICE TOTAL

47. Clearing and Grubbing(trees/vegetation only) 1 LS | $175,300.00 | $175,300.00

1. Excludes Traffic control/barricades.

2. Excludes grass, weeds, pruning, and topsoil removal..

3. Excludes utilities/substructures. Asbestos/lead abatement.

4. No permits, testing, bonds, and engineering fees included.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.

6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.

7. Not responsible for any spoils or deviations caused by other contractors.

8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.

9. Our Liability Insurance is $1M/Occurrence, $2M Aggregate, $4M Umbrella.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted ***

ACCEPTED

COMPANY

CGO CONSTRUCTION COMPANY, INC.

BY:

CHARLES OJURI - ESTIMATOR
BY:

DATE:

DATE: NOVEMBER 30, 2016




To:
Project: 07-3X8704
Bid Date:11/30/2016

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AME

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

Estimator _ =) 07-La-105,405

1267 / D:280

pet Mike (KRCBID# 16823

AN) #000447, SBE #6897, MBE #91S00114

74

e}

Itemit vl 5C 99 Hfsscription uMm | aty | Rate | Total
2 L -
4 | Construction AreaSigns jug, L /f ect FPandingy Incl. Faaralsh il}ﬁ%,e. LS 1 [13,195.00 13,195.00
—3| SC6-3 / SC6-4 / SP-1 Post Mounted p Notification Srgs Per Each - TBD ea 1 190.00 190.00
5 Traffic Control System - See traffic control quote for rates
8 Portable Changeable Message Sign - Per Each, Rental Only
$150.00/Day : $400.00/Week : $1,200.00/Month Wd on 30 calendar days)
Contractor is fully responsible for PCMS when on re! includes any vandalism
_1$50.00 delivery fee per PCMS : $50.00 pick up fee per PCMS .
24~ | Treated Wood Waste - Partial Ib 240 2.00 480.00
31 | Remove Roadside Sign (Wood Post) ea 4 200.00 800.00
32 |Remove Roadside Sign (SSBM) ea 3 200.00 600.00
121 |Furnish Single Sheet Aluminum Sign (0.063"-unframed) sqft 8 15.00 120.00
122 | Roadside Sign - One Post : ea 4 500.00 | 2,000.00
123 |Install Sign (Strap and Saddle Bracket Method) ea 3 300.00 900.00
125 | Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI) sqft 5 15.00 75.00
126 |Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI) sqft 10 15.00 150.00
127 |Furnish Sign (0.080"-Framed) For Retroreflective Sheeting (Type XI) sqft 80 20.00 1,600.00
128 | Retroreflective Sheeting (Type XI) sqft 520 6.00 3,120.00

‘Note: mw&owled ged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 includes signs from CS-1, SCQ-3 and (2) construction project funding signs
only. Signs will be furnished, installed and removed.

Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed
in conjunction with primary construction area signs.

| Note: KRC will not be responsible for the covering or removal of existing conflicting signs.
Note: Portable changeable message signs not included in item 4 or 5.

Note: All construction area SIgns will be installed per plan per stage with two mobilization
included per stage, one move in one move out. Signs will be covered at installation with
black plastic if needed. Contractor will be responsible for uncovering and recovering signs
as needed. KRC will not be responsible for maintaining covers after initial covering.

Note: Detour plan signage is not included in item 4. All detour plan signage is included in
traffic control rates.

Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime
contractor
Note: ItemS1532
bid with item
Note: Item 24 if used must bid with item 31, 32, 121, 122, 123, 125, 126, 127 and 128.

1128 must bid together and if used must

| Note: Item 24 pertains to item 31 treated wood waste only.
Note: If item 24 is not used all treated wood waste will be left onsite at contractors
"'| designated location for contractors disposal.

Note: Permanent sign removal and installation include (1) move in. Additional move-ins will
be charged at $800.00 per occurrence.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during
traffic control shift. :

* CALIFORNA

E
z
z
&




G&C EQUIPMENT CORPORATION

1875 W. Redondo Beach Blvd, Ste 102 - ry et
Gardena, CA 90247 e Qu ot e :
Phone: (310)515-6715 ] SR & : L
Fax: (310)515-5046 Project Date | Estimate #
11/29/2016 | QO-21821
Name / Address Ship To
Estimator CADOT # 07-3X8704
LOS ANGELES, COUNTY, CA
Terms Valid Until ‘Rep
% Net30 12/29/2016 JallE -
Qty U/M Description ltem crip... | Cost Code/L...| Unit Price Total
8 |SF FURNISH SINGLE SHEET ALUM. SIGN | BIDTTEM # 8.47 67.76T
(.063 UNFRAMED) 121 :
430 | SF FURNISH FORMED PANEL SIGN (BID ITEM # 14.52 6,243.60T
(OVERHEAD) FOR TYPE XI SHEETING /[ 124 Ird :
5|SF FURNISH SINGLE SHEET ALUM. SIGN | BID ITEM # 8.80 44.00T
(.063 UNFRAMED) FOR TYPE XI | 126 '
SHEETING
10| SF FURNISH SINGLE SHEET AL SIGN | BID ITEM # : 9.02| 90.20T
(.080 UNFRAMED) FOR TYPE XI' 126 i
SHEETING ! :
80 [SF FURNISH SINGLE SHEET ALUM. SIGN | BID ITEM # 14.575 1,166.00T
(.080 UNFRAMED) FOR TYPE XI 127 T
SHEETING il ey
520 SF BID ITEM # 4.235| 2,202.20T
128
Subtotal $9,813.76
) ‘ s
Sales Tax (9.0 A)) $883.24
Signature i : . :
Total - $10,697.00




FERREIRA

DBA FERREIRA COASTAL CONSTRUCTION CO.
CCL# 985180 * Union Contractor * DIR# 1000001634

~

o

15188 Vista Del Rio Ave - Chino - CA -91710 - Ph 714-928-7573 - Fax 909-606-7711

ELECTRICAL SUB CONTRACT QUOTATION

Project Description: 07-3X8704 SR 105 / 405 HAWTHORNE
Owner/Agency: CALTRANS
Bid Date & Time: 11/30/16 2PM

Unit Price Extension
I ERSR TR R R
174 |MAINTAIN EXISTING TMS ELEMENTS NLCES 2,300.00 2,300.00
175 |TEMPORARY LIGHTING SYSTEM 1| ES 65,300.00 65,300.00
176 |MOD EXISTING ELECTRICAL SYSTEM 1| LS | 229,721.00 229724607 222,400 =
Grand Total $ 29732100 -
290,00
EXCLUSIONS: Pa v A |
1. Bond, Utility Fees, Engineering & Fees, Inspection & Fees, Survey & Fees, Signing, Striping. T P
2. Permits and Fees v # ?! 32'!
3. Off Site Haul Away of Spoils (PCC/AC/Dirt) OUT oF B | l:t(,
4. Ha.ndling of Hazardous Materials . e 1:23 '|?M
5. Third Party or Out of State Inspection or Fees e
6. Traffic Control
-

. EMS Sign / Structure

Prepared by: Rusty Moore Rmoore@FerreiraConstruction.com
2.4 P

(s
?cvST 7

11/30/2016 Page 1 of 1

113016 SR105-405 QUOTE



From: Mary Nguyen

Fax: (714) 462-9922 To: +190958786356 Fax: +19095978635 Page 2 of 2 11/30/2016 1:12 PM

Traffic Loops Crackfilling, Inc. "V _

946 S. Emerald Street, Anaheim CA 92804 « Tel: (714) 520 4026 Fax: (714) 520 4027
CA State License No. 652956 * Class C-10 & C-32 « SBE No. 0016691 « DBE & UDBE No. 38033
DIR Registration No. 1000003794 = Expiration Date: 06/30/2017
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 11/30/2016 Quotation
Attn: Estimator

Owner:  Caltrans

Project:  Contract No. 07-3X8704, Route 105, 405

Bid Date: 11/30/2016 @ 2:00 PM

BID ITEM DESCRIPTION Qry. UNIT | UNITPRICE | ITEM TOTAL
174  |Maintaining Existing TMS Elements During Construction 1 LS 1,500.00 1,500.00
175 |Temporary Lighting System 1 LS 32,000.00 32,000.00
176  [Modifying Existing Electrical System 1 LS 284,000.00 284,000.00

TOTAL BID AMOUNT: | $  317,500.00

*Quote is good for |80 days from the date of this proposal.

*10 days notice required for scheduling.

Site must be ready with cat-track or permanent striping prior to loop installation.
*Additional charges may incur for extra move-ons,

Our quote includes: guote excludes:
1- All materials associated with item described above 1- Bond fee, permit fee, utilities fee, advance sign
2- Insurance coverage up to $1 million, general aggregate posting of any kind, or notifying residents

up to $2 million, umbrella up to $2 million 2- Weekend work

3- Traffic control (Need 31 nights)
4- Concrete & asphalt patch
5- Changeable message sign (CMS) board

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or
arbitration arising out of this contract, the court or arbitration panel shall award attorney’s fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

Page 1 of 1



We are a Union Contractor. Unlon Labor and Operstors.

|.LE| HIGH-LIGHT  MaiingAddrses: Main
ELECTRIC.c  Riverside, CA 82513 Main Fax:

Name of Project: RTE 405/101 - SLOPE RECOSNSTRUCTION

(951) 352-9646
(951) 352-2498

Page 1of 2

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Regstration #1000002760

EBlalL: ESTIMATING@HLEINCUSA COM

ContractProject No.:  U7-3X3704

Addendums{s) Noted: 1 Date: 11.30.16 Bid Time: 2PM Quote Revision No.: 0
(em # Bid Item Description Unit | Qty | Unit Price | Extension Price |
174 |MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS 1 $5,000.00 $5,000.00
175 |TEMPORARY LIGHTING SYSTEM 5 1 $58,000.00 $58,000.00|
176 |MODIFY EXISTING ELECTRICAL SYSTEM LS 1 $244,000.00 $244,000.00|
177 |MOBILIZATION (HLE's Portion} 1S 1 $15,000.00 $15,000.00]
GRAND TOTAL $322,000.00|

***CT DBE CERTIFICATION #28842***

Estimator: ERWIN MENDOZA AND SERBAN

Phone Extension: 120

Please review attached sheets for acowate end complete details. Quote Is not valid unless genesal terms and conditions sheet is sent with quote.

TIE€:1T aaM ST0Z/0E/171
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We are a Union Contractor. Union Labor and Operators. Page Zof2

Mailing Address: Main Office Information: LA Metro SBE Cert #5730
MHT P.O. Box 7339 Phone; (951) 352-9646  License #806335 A, C-10
ELECTRIC:-. Riverside, CA 92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760

EMAIL: ESTIMATINGGHLEINCUSA COR

SECTION A - EXCLUSIONS FROM BiD:

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

Cvertime /Acceleration costs, Traffic Control, Permits, Inspection/Testing/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration,
Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing Removal and Disposal of Existing Conduits /Foundations/PCC or AC Surface, Clearing and Grubbing,

|Irrigation Work, Painting, Street Sweeping Mitigation of Dust/Animal/Hazardous Materials/Archeclogical /Rock/Dewatering Scopes of Work, SWPPP/BMP Worl, sand blasting, |
Protection of Existing, Block-Outs, Temp Work, Falsework Lighting Railroad /Pullution /Builder's Risk Insurance/Waterway Insurances, 2ud Contractor fmposed Safety Program

2

Bonding s unavailable at this time unless specifically noted in Section E {In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

SECTION B - SPECIAL TERMS AND CONDITIONS:

HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal

A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis” required including cost by the Contractor.

Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead [terus upon receipt of invoices from HLE as
"Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.

1f the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor’s yard at no cost under the care of the Contractor.

|All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payrments or admin fees

Extended Home Office Overhead: Contractor shall pay HLE $580.00 per day the project completion date is extended

U W (N

Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days

Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

1

HLE bid and accounted for only 5 move-ins for the project, Contractor shall compensate HLE $3,7 50,00 per each additional move in that HLE incurs. & move-in shall be counted
does not work on th or more consecutive worki cause,

2

W)
Add $4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)

3

Contractor shall confirm and schedule HLE's work 45-working days advance except for loop detector work where a 28-working days notice is required.

4

All work shall be scheduled in 2 manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;
All existing systems will be removed and deactivated gnce the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

ISECTION D - PAYMENT PROVISIONS:

3

Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost

2

Retention % is to be withheld ouly as per the Owner's requirements and released 30-days after HLE completion of the work

(SECTION E - OTHER NOTES OR CONDITIONS:

HLE WILL FURNISH THE EMS (EXTINGUISHABLE MESSAGE SIGN] & BEACONS FOR CONTRACTOR TO INSTALL PER SHEETS "SD-2". HLE WILL INSTALL NECESSARY
CONNECTIONS TO THE SIGN STRUCTURE ONLY.

Vilbiw|N| =

Eropasel Drscloimer:

The propasal is anty valid for 90 days from the quoted date or 30 days after the award by owner, whichever is [ater. Subject to re-quote after,
* All Options fodd or deduct} must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any confiicting terms in the Subcontroct

Please review attached sheets for accurate and complete detalls. Quote is not valid unless general terms and conditions sheet is sent with quote.

TGITIT aZM S9T10Z/0E/11
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Vil

«/30/2016 01:33pm AVARCONSTRUCTION 5103542010 #724 Page 02/03
AVAR Construction, Inc. Ground Anchors
Shoring and Underpinning Division Caltrans Contract No. 07-3X8704 \/

El Segundo, CA
Page 2 of 3

Exclusions, continuag:

* Removal, relocation or protection of any overhead obstructions and utilities, either above or below
ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible
to be removed or de-energized by others.

* Earthwork as necessary to provide uninterrupted access to our scope of work.

* Extra costs associated with woerking in contaminated or hazardous sailg,

Liquidated and consequential damage.

Special Conditions:
Buyer shall provide at no cost to AVAR:

* Awritten construction schedule as soon as available but no later than 60 days prior to commencement of
AVAR'’s work with final confirmation with no less than thirty (30) days notice,

* Traffic control and lane closures, as required.

* Access and adequate, safe work are. g equipment and crews,
Minimum 20° wide bench, approxim ft. below drill hole with minimum 30 t. horizontal clearance
for drill boom for ground anchor drilling and installation.

« Contractor shall provide all access allowing AVAR to perfarm continuous uninterrupted work; access to
all ground anchor locations per lift,

* Hoisting for loading, unioading and moving of materials and equipment operations as required by AVAR
for continuous uninterrupted work,

= Supply and maintenance of light plants, and overtime or premium rates for night work, if required,

= Lay down area for staging of materials.

Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50

feet of point use (for grouting and/or drilling).

= Dumpster at site for our waste.

* Sanitary and safety facilities (washout and first aid) for our crew.

* Any work not specifically included in “Scope of Work”

» Stand-by time caused by others shall be charged as follows:
»  Ground Anchor Drill Rig: $ 280.00/hour
* Labor: $§ 85.00/hour

Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance
for Bodily Injury/Property Damage/Products completed with limits of $1,000.000 each occurrence and
$2,000,000 aggregate; Excess Liability with limits of $5,000,000 each occurrence and $1 0,000,000 aggregate;
Automobile Casualty Insurance with limits of $1 ,000,000.

Total Pricing:
Bid [tem No. [tem Description Quantity Unit Price Total
- Mobilization (partial) 1 LS § 15,000.00 % 15,000.00
88 Ground Anchor (Subhorizontal) 27 EA 8 272500 § 73,575.00

Total 5 88,575.00



11/30/2016 10:18 {FAX) P.001/001
CROWN FENCE Phone: (662) 864-6177
12118 Bloomfield Ave Fax; (562) 864-2529
Santa Fe Springs CA 90670 State Lic. 1315
DIR 1000005330
élnoe 1923
PROJECT: CALTRANS NO. 07-3X8704 TO: Prime Bldder
CONTACT: CARLOS PUNZALAN cpunzalan@cmnfenca.com ATTENTION: ESTIMATOR
DATE:  11/30/2018 FAX:
e — e
Plans: YES Bondable: Yeas
Specs: - YES Rate: 0.86%
Installed: Yes Tax: 9%
Wage: PREVAILING EMR: 0.61
** Crown Fence Co Is Unlon Signatory Addendum:
to the Laborer's & Operating Englineers.
" ITEM DESCRIPTION QUANTITY] UNIT PRICE] _ AMOUNT |
24 TREATED WOOD WASTE 87700LB | $ 0141 % 12,278.00
26 REMOVE CHAIN LINK FENCE 400LF | & 650 % 2,600.00
27 REMOVE GUARDRAIL 4080LF | $ B05] % 24,684.00
155 CHAIN LINK FENCE ( TYPE CL-8 ) 350LF | $ 25001 % 8,750.00
156 12' CHAIN LINK GATE ( TYPE CL-8 ) 2EA| $ 1,50000) § 3,000.00
167 |16 CHAIN LINK GATE ( TYPE CL-8 ) 2EA] S 1,70000] % 3,400.00
158 MIDWEST GUARDRAIL SYSTEM ( WOOD POST ) 16B0LF | $ 26.00) % 43,680.00
159 (F) |CABLE RAILING B3BLF | $ 3725| % 23,5679.25
160 TRANSITION RAILING ( TYPE WB-31) 1EA] $ 3648.00] % 3,648.00
161 END CAP (TYPEA) 1EA} S 26500] % 265.00
182  |END ANCHOR ASSEMBLY ( TYPE SFT) 1EA|$ 71000 $ 710.00
163 JALTERNATIVE FLARED TERMINAL SYSTEM 1EA| $ 295000 $ 2,950.00
184 |CRASH CUSHION (SCI100GM) 1EA| $38,90000] % 38,900.00
CLARIFICATIONS: TOTAL 3 t188,444.25

» Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation.

» Excavation of post footings to be machine dug. The hand digging & pot holing allowance for the above mentioned
project is 2 hours. Any further time needed will be at an additional hourly cost based upon man hours.

o Contractor or owner agrees to provide location of any and all utilities not covered by Dig Alert, which includes
providing updated plan drawings, As-Builts, flagging and/or hiring a private Utility Locating Company. Therefore,
Crown will not be responsible for any damages to such utilities not properly or accurately located.

» Crown will not be responsible for repalr or replacement of any plastic utility lines or irrigation lines interfering or
within close proximity of post footings.

» Crown agrees to contact Dig Alert on any and all projects that require excavation. A mandatory 48-hour (business
day) notice Is required prior to any digging or excavation.

o Survey, Englneering , Traffic Control , Vegetation control , AC Dike, Concrste curb by others

o SEEils are stock E‘le or smd on site and dispose by others .
CLUSIONS: sMasonary Walls / Cross Fences

sMaintenance
#SWPPP / QC Plan / Safety Plan eDust Control +Gate Automation
oEngineering / Structural Calculations . eGrading / Clearing & Grubbing ePanic Hardware / Specialty Locks
oAuto CAD Shop / As-Built Drawings sFence / Gate Grounding sTemporary Fencing & Gates
oStaking / Surveying / Pot-holing eCore Drilling / Saw Cutting eFinish Paint



11/30/2016 12:00 FROM: 6264477260-TO: FCI@19095978635 Page:

1 of 1

SIERRA LANDSCAPE DEVELOPMENT, INC.
Cuatity Landscape Canstuuction
P.0. BOX 661265 ARCADIA, CA 91066

Phone (826) 447-5260
Fax (626) 447-7260
www.sierralandscapedev.com

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 1796793 -UNION -DIR PWCR #1000004455
SAN DIEGO COUNTY WATER AUTHORITY AND PORT OF LONG BEACH #35799

TO: BIDDING PLANHOLDERS | November 30, 2016

PROPOSAL

Contract: 07-3X8704 - Slope reconstruction and pavement repair
In Los Angeles County In And Near Hawthorne From El Segundo Boulevard Undercrossing To Route 105/405

Location: Sorniton
Architect: State of CA Sheets:
Addenda: 1 Spec. Sect:

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision
necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans
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and specs.
ITEM NO.BASE BID SCHEDULE TTQTY UNIT T VALUE T TTTAMOUNT
28 REMOVE IRRIGATION FACILITY 1 LS § 350000 § 3,500.00
59 ROADGIDE-CLEARING Ly
60  ROCK BLANKET 5620 SOFT § 10.00 §  56,200.00
61 SOIL AMENDMENT 7 cYy § 100.00 $ 700.00
62 SLOW RELEASE FERTILIZER 360 LB § 250 § 900.00
63 PLANT (GROUP H) 290 EA § 450 § 1,305.00
64 PLANT (GROUPI) PP P St 1100 EA § 5008  5500.00
65 PLANT (GROUP A) 870 EA § 14.00 $ 12,180.00
66 PLANT (GROUP U) o) R EA § 170.00 § 37,400.00
67 MAINTAIN EXISTING PLANTED AREAS 1 LS § 6,500.00 § 6,500,00
68 PLANTESTABLISHMENTWORK 1 LS § 1450000 $  14,500.00
69 WOOD MULCH 2,070 cY § 50.00 § 103,500.00
70 CHECK AND TEST EXISTING IRRIGATION FACILITIES 1 LS § 3,500.00 $ 3,500.00
71 OPERATE EXISTING IRRIGATION FACILITIES 1 Ls § 3,500.00 § 3,500.00
72 CONTROL AND NEUTRAL CONDUCTORS 1 LS $ 1800000 S  18,000.00|
73 3/4" REMOTE CONTROL VALVE 3 EA § 42500 § 1,275.00
74 1" REMOTE CONTROL VALVE S 13 EA § 500.00 $ 6,500.00
75 1-1/2" REMOTE CONTROL VALVE 15 EA § 530.00 § 7,850.00
76 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNT) 6 EA § 6,500.00 $ 39,000.00
77 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) 2 EA § 7500008  15000.00
78 IRRIGATION CONTROLLER ENCLOSURE CABINET 5 EA $ 3650008  18,250.00
79 FLOW SENSOR 3 EA § 650.00 § 1,950.00
80 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) 1 EA § 60.00 § 660.00
81 RISER SPRINKLER ASSEMBLY T 1,270 EA § 2650 §  33,655.00
82 FILTER ASSEMBLY UNIT e U8 EAS ANDAS 235000
83 3/4" PLASTIC PIPE (SCH 40)(SUPPLY LINE) 6,938 LF § 400 §  27,752.00
B4 1" PLASTIC PIPE (SCH 40)(SUPPLY LINE) 2228 LF § 425 § 9,469.00
85 1-1/4" PLASTIC PIPE (SCH 40)(SUPPLY LINE) 4,945 LF § 470 § 23,241,50 |
86 1-U2°PLASTICPIPE(SCHAO)SUPPLYLINE) 1545 LF § 5008 772500
87 2" PLASTIC PIPE (SCH 40)(SUPPLY LINE) 1,165 LF § 650§ 7,572.50
88 3" PLASTIC PIPE (SCH 40){SUPPLY LINE) 1,500 LF § 10.00 § 15,000.00
89  BALL VALVE 7 EA S 250.00 § 1,750.00
| 90 6" CORRUGATED HIGH DENSITY POLY PIPE CONDUIT 5 LF § 50.00 § 2,550.00
177 MOBILIZATION 1 Ls § 500000 $ 5,000.00
r BASE BID COST: $ 606,293.00
linclusions: Built Per Plans and Specs. PREVAILING WAGES
Our work includes Four (4) move-ins. Each Additional Move-in will be billed at $570.00 each
Notes: -SUB-GRADE TO BE RECEIVED AT '+/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.

~ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL
—Bid based on trenching done with a trencher in a conventicnal manner. Any hard dig trenching or excavation is excluded.

Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey.
Shoring. Spoils Removal / Relocation, Rough Grading. Soil Import/Export. Drainage. Concrete Work. .

110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities / Furnishings. Inspection, Engineering and Permit
fee(s). Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates. Water Meter(s). Temporary Water Meter. Water
CostiFees.

|Exclusions:

Waiver of Subrogation (add $500.00)

Sierra is a union contractor, signatory to Operating Engineers, Pipe-Fitters, and Laborers. We have been in

R business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

Respectfully Submitted,

Vito Clarizio - Vito@sierralandscapedev.com - (626) 315-6400 Cell 11/30/2016
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vaersiﬁed Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

DBE 8022 SBE 12567

Fax: 800-783-4197

Union Contractor

Lic. 576183 DIR 1000009249

Phone: 951-245-1686 ?‘»ﬁ

To: Flatiron West, Inc. Contact: Estimating OC/LA
Address: 7911 Pine Avenue Phone: (909) 597-8413
Chino, CA 91708 Fax: (909) 597-8635
Project Name: 07-3X8704 Bid Number: 3112
Project Location:  Route 105, Hawthorne Bid Date: 11/30/2016
Addendum #: 1
ILIne # Item Description Estimated Quantity Unit Unit Price Total Prlcel
DBE
28 Remove Existing Irrigation Facility 1.00 LS $13,900.00 $13,900.00
~59—Roadside-€learing +06—1S $49;600:66 $45,006:60—
60 Rock Blanket 5,620.00 SF $11.90 $66,878.00
70 Check And Test Existing Irrigation Facilities 1.00 LS $14,100.00 $14,100.00
71 Operate Existing Irrigation Facilities 1.00 LS $12,400.00 $12,400.00
72 Control and Neutral Conductors 1.00 LS $67,200.00 $67,200.00
73 3/4" Remote Control Valve 3.00 EACH $320.00 $960.00
74 1" Remote Control Valve 13.00 EACH $310.00 $4,030.00
75 1 1/2" Remote Control Valve 15.00 EACH $410.00 $6,150.00
76 16-18 Station Irrigation Controller (Wall Mounted) 6.00 EACH $9,670.00 $58,020.00
77 24-32 Station Irrigation Controller (Wall Mounted) 2.00 EACH $11,000.00 $22,000.00
78 Irrigation Controller Enclosure Cabinet 5.00 EACH $4,140.00 $20,700.00
79 Flow Sensor 3.00 EACH $1,090.00 $3,270.00
80 Riser Sprinkler Assembly (Gear Driven) 11.00 EACH $50.50 $555.50
81 Riser Sprinkler Assembly 1,270.00 EACH $28.10 : $35,687.00
82 Filter Assembly Unit 5.00 EACH $770.00 $3,850.00
83(F)  3/4" Plastic Pipe (Schedule 40) (Supply Line) 6,938.00 LF $3.35 $23,242.30
84(F) 1" Plastic Pipe (Schedule 40) (Supply Line) 2,228.00 LF $3.45 $7,686.60
85(F) 1 1/4" Plastic Pipe (Schedule 40) (Supply Line) 4,945.00 LF $3.60 $17,802.00
86(F) 1 1/2" Plastic Pipe (Schedule 40) (Supply Line) 1,545.00 LF $3.70 $5,716.50
87(F) 2" Plastic Pipe (Schedule 40) (Supply Line) 1,165.00 LF $4.05 $4,718.25
88(F) 3" Plastic Pipe (Schedule 40) (Supply Line) 1,500.00 LF $6.50 $9,750.00
89 Ball Valve 7.00 EACH $340.00 $2,380.00
90 6" Corrugated High Density Polyethylene Pipe Conduit 51.00 LF $87.40 $4,457.40
177 Mobilization 1.00 LS $10,500.00 $10,500.00
Total Price for above DBE Items: $464,953.55
NON DBE
61 Soil Amendment 7.00 CY $70.60 $494.20
62 Slow-Release Fertilizer 360.00 LB $2.65 $954.00
63 Plant (Group H) 290.00 EACH $2.15 $623.50
64 Plant (Group I) 1,100.00 EACH $4.80 $5,280.00
65 Plant (Group A) 870.00 EACH $7.95 $6,916.50
66 Plant (Group U) 220.00 EACH $140.00 $30,800.00
67 Maintain Existing Planted Areas 1.00 LS $24,800.00 $24,800.00
68 Plant Establishment 1.00 LS $42,300.00 $42,300.00
69 Wood Mulch 2,070.00 CY $47.10 $97,497.00
Total Price for above NON DBE Items: $209,665.20
Total Bid Price: $674,618.75
Notes:
+ The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
11/30/2016 11:00:56 AM Page 1 of 2



Import or export of soil is excluded.

* Water meters, point of connection, cost of water and hot taps are excluded.

* Electrical is excluded except for final hookup to controller.

* All clear & grub is excluded.

Cut, cap, patch and removal of concrete or asphalt is excluded.

* Traffic control is excluded.

* Retention to be held at the same rate as Owner to Contractor.

Pipe and wire to be installed prior to paving or hardscape. .

« 110 working day(s) required and includes 1 move-in(s). Additional move-ins=$500 each.

« Semi-truck access is required within 200 feet for mulch work.

« Staging area and water supply is required at jobsite for mulch and rock blanket work.

» Roadside clearing will be performed immediately prior to any landscape work.

« All of the notes above to be made part of contract.

* Proposal good for 60 days.

* Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
+ We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:
Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: CONFIRMED:

The above prices, specifications and conditions are satisfactory and Diversified Landscape Co.
are hereby accepted.

Buyer:

Signature: Authorized Signature:

Date of Acceptance: Estimator: Juan Martinez

951-245-1686 estimating@diversifiedlandscape.com
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LOS ENGELESDISTRICT
12200 Bloomigld Ave,
Sanfé.Fe Springs, €A
S0870-0150:
: (662 8512
_ - TR Faix [362] BB4-8970 - N
GRIFFITH Licenss #88; @
' OMBPANY . T g
| ot Guasnows _cAll  542-445 - So%7
To: Flatiron Constructian Corp. Contact:
Address: San Marcos, CA Phone: 760-916-5100
_ Fax: 760-471-4860
Project Name: 07-3%8704 Near Hawthome From El Segundo Boulevard Bid Numbeér:
Project Location:  El Segundo, CA Bid Date: 11/30/2016
|Ttem 2 Item Description ; Estimated Quantity Unit Unlt Price {£A7 Total Price|
92 Lean Concrete Base 1,480.00 CY $25000 227  $370,000.00
93 Lean Concrete Base Rapid Setting 38.00 CY $578.00 (SZ  $21,964.00
9 Jointed Plain Concrete Pavement 4,210.00 CY §35200 7 95 $1,481,920.00
a7 Jointed Plain Concrate Pavement (RSC) 79.00 CY $602.00 /,029  $47,558,00
149 Minor Concrete (Guiter) (LF) 173.00 LF $67.00 $11,591.00
150 Miner Concrate (Gutter) (CY) 10,00 oY $1,225.00, $12,250.00
151 Minor Concrete'(Curb, Gutter, Sidewalk, And Driveway) '390.00 CY 270} S (O 410842000
152 Minor Concrete (Stamped Conerets) 2,160.00 5F - $8.75 $18,900,00
Total Bid Price:  $2,072,603.00
Notas:

= GRIFFITH COMPANY DIR #1000005511

TERMS & CONDITIONS:

1.) Proposal stell remain good for a pefiod of 30 days, uniess a written acceptance of the propasal is accepted.

2.) Price good thru 12-31-2017 with written acceptance. After this dats, pnmlrmsewm applv

3.) Proposal is based on the specified mix designs.

4.) Based on a total of 10 move-ins only. Additional move-n is at $3,500. Mminlsdeﬁnedasmnsemﬂvawutsdmduledmmet
minimum production.

5. wmwmonamnrmmmmgmmmmmm)

6.) All items of work should be awarded for bid price to be valld . If cartan Items will not be awarded, please advise us to recelve
authorization to make proposal legltimate.

7.) Concrete Washouts are induded in ths proposal.

« STANDARD TERMS & EXCLUSIONS:

1.) Bonds (l.e. Labor & Material, Parformance Bonds, etc.) are excluded and Is at 1% of total bid amount if required.

2.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement. Griffith will not ba rasponsible for any damage
fo concrete as a result of expansive solls and/or compaction faliures. hdcﬂllbyamers.UnsuhbfssoI Including rocks, boulders, elt.
e removad by others prior to concrete placement.

3.) Badging, Escarting, Rallroad Insurance, OCIP & Spedial Type of Insurance &re excluded In this bid, and Is extra If required.

4,) Al utilties, manholes, vaults & poles to ba relocated/adjusted by others prior to any concrete work.

5.) All curbs & curb & gutter to be installed prior to any flatwork installations. At least 12" clearance from back of curb |s necessary for
extruded curb, Roadbed access to be made lavel, firm & accessible for all types of equipment required to perform work.

6.) Ggf;gl ls not responsible for damage to concrete causad by others, compaction Fallure, expansive soil, erosion, or any other soil

tion.

7.) Quentities shall be determinad by physical flield measurements and agreed upon by both parties. Buyer agreas to protect all work done
by Griffith Company from damages by others, including but not limited to, damage by vehides, pedestrians, or grafiiii marks. Buyer
agrees to furnish engingering, marked line, grade stakes, and adequate plans and specs,

8.) EXCLUDES : Enginesring, Design, Temp Plating, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines
& Sprinkler Heads, SWPPP, Parricades, Permits, Fees, Inspections & Survey, and Davelopment & Implementation of Contingency Plans.
ADA Requirements ara the rasponsibifity of the Architect and Design Engineer. Griffith Company will not be held respensible for meeting
ADA reguirements an drawings that themselves do not comply

9.) This proposal wlmnsmnns&mmnsﬂadshomdbemdeapartufsv.lbcnntractrbrpﬂmsm bevalid. Anything not specifically
mentioned in bid should not be assumed to be part of tha bid,

11/30/2016 8:20:30 AM ?\AD’\@ C/’t “ [ g‘('e‘*)e (e Pagelon-
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11/30/2016 09:17 FAX

» PAYMENT TERMS:

1.)Pawnentbasadunnet30days.0npaidbalameswmhea:bjenttnal.S%permmﬁ'llatefee
atromey's fees incurred to collect, If at any tme, in our
unsatisfactoty, or payments are not made as scheduled, Griffith ressrves
retanﬁor\s,andreqml'epayrnenthadvalmmanvoummrk If there &
work, including retentions, shall be pald In full upen five (5) days wrl
subcontract. :

@002

plus callection costs including reasorable
opinion, the financlal responsibility for the buyer becomes impaired of
the right to stop work, and demand payment in full, Inclucting
s any work stoppage for @ period of sixty days, then all unpald
tten notice. This paymenit terms s to be made part of the

ACCEPTED:

mmm,mmmmmmcmmmmmvam
are hereby accepted.

Buyer!

Signature:

Date of Acceptance;

CONFIRMED: L
GRIFFITH COMPANY

Authorized Signature: -/‘ZW

Estimator: Steve Timm
stimm@griffithcompany.net

11/30/2016 B:20:30 AM
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NOV-30-2016 WED 08:53 AM CORAL CONSTRUCTON FAX NO. 5036820110 P. 01/01

N
M'a

- 9 .
CORAL [

CONSTRUCTION COMPANY
Graimial 1Y Himewa¥ AND SUR L CRRrwacToe

SUBCONTRACT PROPOSAL
prROJECT:  HAWITHORNE T i " BID DATE: 11/30/16
LOS ANGELES CO., CADOT ESTIMATE NO: 161115C
07-3X8704
PREPARED BY: MARC ROBERTS REFER
TERMS: he INQUIRIES TO: MARC ROBERTS
“TTEM “DESCRIPTION _ — QUANTITY UNIT__UNIT PRICE TOTAL
33/ REMOVE SIGN STRUCTURE (EA) 3.00 EA 3 1,600.00 $ 4,600.00
101+ 60" CIDH CONCRETE PILE (SIGN FOUNDATION) 69.00 LF 3 800.00 $ 55,200.00
118 / FURNISH SIGN STRUCTURE (TRUSS) 49 100.00 LB 3 325 § 159,575.00
120 INSTALL SIGN STRUCTURE (TRUSS) 49,100.00 LB $ 030 % 14,730.00
124 7 FURNISH FORMED PANEL SIGN (OVEHEAD) 430.00 SF 3 1500 $ 6,450.00
128 RETROREFLECTIVE SHEETING (TYPE XI) 430.00 SF $ 4580 $ 1,936.00
177 MOBILIZATION 1.00 LS $ 6,000.00 $ 6,000.00

TOTAL $ 248,380.00
TERMS AND DITIO

BOND EXCLUDED.

TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.

PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.

PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF § 10.0 MM.
REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.

REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.

10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE $1,500 EACH.

11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868,

Do~ bs LN

ABOVE PRICE QUOTED FOR IMMEDIATE AGCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Wane Robents
TITLE: ESTIMATOR
DATE: 11/30/18

PO Box 347 Wilsonville, OR 87070  Office (503) 882.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 52818; MT 38340; UIT 245859-5501; WA CORALCC211NZ



Name/ Addréss
Flatiron Corp

2100 GoodyearRoad el Lot/ st ' L LS R
|Benicia, CA'94510 . - S e LM ey SNSRI N

4 ,910. 40T .

QUOTED BY: ENrrA BLANCHARDA s.ubtofal |

S R SalesTax(B.O%
. Total
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73| Name / Address
Flatiron Corp.

2100 Goodyear Road

Benicia, CA 94510

| JEsinate# |

| am00 )

QUOTED BY:BENTTAIB_I%ANCHARD |Subtotal :]'- 359755 S+
. s ; |sales Tax (90%) e ‘$‘1‘,4‘6‘1"84'_
: : ClTotal T smmm
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| . Name/Address - © -

Flatiron Corp T
> _"-_--‘ 2100 Goodyear Road
g Bmcla, CA 94510 &

, F?Ewwmazigﬁi;
) 12302016
"'a&;;,wMgfaﬁ~~;m

- TCT# 07-3X8704 10% DBE BIDS 11/30/16 R'I‘E.iOSf4OS
- |HAWATHORNE, CA. s

WDA 1-1/ @ 12" C WITH . 6ZWIREFORUPT012” .|+ —8500|LE ..
PAVING - EN'I'IRELYEPOXY COATED “GREEN“ PERASTMAWS 3 S SN
WITH BONDBREAKER. '

'.TBB#6XBO-@zs-cm%ﬁf.sﬁzfxﬁiﬁﬁfokmro 20 e Zaeefrr |
PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 |

,gﬁsTﬁsAkA@mlgﬁTE%@ﬁAf”"”* ;

1,200.00. |

"fﬁgqsakﬁi

‘ OX. Fr gh arges 'PER TRUCKLOAD OF STEEL MATERIAL
3 s ACTUAL charges to be billed at time of shlpment) HAWI‘HORNE

- {Pricing is goo or30days ﬁﬁiciiaée order must be recewéd within such
‘|timeframe or pricing will be negotiated. Pricing is based ona package

QUOTED BY:BENITA BLANCHARD i i -3ubfota|

- |sales Tax (9. 0%)
Total '

' '":P'ager‘l



Name/Aedmss'

Flatiron Corp :
2100 Gooc_lyear Road
Bemc1a, CA 94?5 10

: Daﬁ? 1

Estrmate #

.;1‘f_i-_/3f(i{_2,ﬁt16 5

s

oraxsros .

= 1 12n0m016 |~

- |is for a standard basket advise if skewed or tapered baskets are required
| and a bid will be prepared accordingly. Billable Feet = calculated Lane
| Width, not actual length of basket, Basket Lane width calculation is: -
number of dowels multiplied by 013 ceater spacmg dwlded by 1‘2 to
eXpress as lmeai feet. : :
{All orders are subject to the avallabihty ofraw matenals s
5 Pru:mg is based on matenals being released for immediate pmductmn and
| or prior to expiration date noted above: If materials are released for
| production after expiration date, raw ‘material escalators that oceur from -
{bid date to preductmn reléase date may | be passed along at costif =«
applreabie A steel raw material prepay opnon is available to pmtect
pricing and contiol cost.
Materials:released for production w111 be invoiced upon completmn and
are to be. pa1d for within standard terms or late fees will apply. In the
event the _]ob is unable to take possession at time of completion a. storage
- |option is ‘available as space permits. If materials are stored beyond 30 -
‘| days UV Protection is mandatory. Disposable UV Protection Covenngs
will be required at-a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets, = '
Freight charges are based on full truck load moves. If less than full -

deal any changes in quantities or Items li.s;ted may aﬁ'eef pncmg. : ?ﬁcing |

truckloads are released additional freight charges will apply. Frelght off
QUOTED BY BENITA BLANCHARD ;

Subtbtaf |
Sales’ Tax (9. 0% 8

IPeg_e 2

Total




- v g e g Esti’rnate
i .G‘TZSCﬁcamnyaAvanue ‘ ‘ AT Lt L Da.‘te._ - Est:mate#
‘ 'an CA 91767 - s 1 |
taﬂo’ 1 ' ' "i’”’"3952915’-« 14_739_. o
-1773 909&73—17’35 FAX" L L

vy :,NameIAddress = ; 5
Flatiron Corp. '.-:“ s e
2100 Goodyear Road ‘" e A ol

.:-._}_ __Bmmla’ CA_94510 ,‘ 2 o I =1 N

onaxeTed S

 owmmoCA | 12302016| - Naso. | eesapp |

cay  fum}pocmt |7

» : load time hmlt is 1 hour Addmonal hours-wﬂl be mvmced at $50.00 per - |
hour. i _ . ;

* A steel raw materml prepay optlon is avallable to protect pricing and
Qontrol cost. . - 3 : : : ;

. |#%+*+STEEL ESCALATOR: ADD 3% EVERY 3 MONTHS IF
- NECESSARY#xrmiss’s

e B R B S L e T St

: SHIES Tax (9.0%) :-' ~S$F-000T—

Page 3




11-80-"16 11:07 FROM- INTEGRITY REBAR 951943772 T-979 P0O002/0006 F-745

www.integrityrebarplacers.com

1345 Nandina Ave, Perris, CA 92571
Phone: 951,696.6843 Fax: 951.943.7772

INTEGRITY

REBAR PLACERS Contractor's License # 533729
DIR: 1000005302
MBE: SC07357
ESTIMATE# 00232 BID/OFFER FORM BID DATE: 11/30/2016
BIDTIME: 2PM
TO: ATTN: ESTIMATING
PROJECT NAME: CT# 07-3X8704 HAWTHORNE RT 105/405 SEPERATION
PROJECT LOCATION: LOS ANGELES COUNTY

Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the
terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the
Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and infent on
the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID DESCRIPTION QUANTITY UNIT PRICE TOTALS
ITEM

#101+—160" 89— +F | 1786652 | $12,327.90"
#106__ | STRUCTURAL CONCRETE APP SLAB (TYPE R) 283 CY | 211.2026 | $59.795.78
#114F | BAR REINFORCING STEEL 130,584 LB J745 $101,139.52
#115F | BAR REINFORCING STEEL (BRIDGE) FOB 158 LB 3858 $60.96
#116F | BAR REINFORCING STEEL (PILASTER) 3,232 LB 2.9374 $9,493.53
#117F | BAR REINFORCING STEEL (COPING) 3,797 LB 1.9257 $7.312.06
#118F _| BAR REINFORCING STEEL (GALVANIZED) FOB 390 LB 1.0385 $405.00
#1656 | CONCRETE BARRIER (TYPE 60C) INSTALLED 92 LF | 209138 | $1,824.07
#166F | CONCRETE BARRIER (TYPE 732 MOD) 300 LF 16,6438 | $4,693.13
#167 | CONCRETE BARRIER (TYPE 732B) 5,390 LF 27.6962 $149,277.03

TOTAL $346,428.96

Prices include applicable State and Local Sales Tax.

Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
Prices / Bid items quoted are not for separate acceptance without prior approval.

Integrity Rebar Placers’ price is based on datailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and
naticnally recognized holidays are observed). Performance will be based on conventional conetruction, timely recaipt of (2) complete printed sets of
plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish
design information, locations of pour joints, and construction schedules in sufficient tima to allow for preparation and approval of submittals, pius
seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special
mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.

o Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after 1

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh,
1

e ¢ & @
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gtc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may
require. Contractor to provide all hoisting required for unloading of trucks at point of installation. (Hook time is the
amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its
own hoisting, add $ . (Hours and/or price provided do not include hoisting/lowering for F.O.B, trucks
jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at 1% if necessary.
2. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications:
PLANS ONLY

PEanQDrawings:
ADDENDUMS: (11/16/2016) ADM#1
Architect/Engineer:
SCOPE OF WORK EXCLUSIONS

1. Alltesting and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).

2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.

5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or
reinforcing steel on the ground/stored. (Per latest OSHA Standards)

6. Cost of pour watchman.
7. Al permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.

8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and groutbond
dowels.

9. Drilling, grouting, and dry packing / placing bars in drilled holes.

10. Payment and/or Performance Bonds. (Material Bond may be provided if available)

11, Cost of Bonds.

12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers’ standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of
Work/Price. '

15. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a liconsed engineer.

2
REV. 10/29/03



11-30-"16 11:07 FROM- INTEGRITY REBAR 951943772 T-979 PO0O1/0006 F-745
T
1345 Nandina Ave B{ @

Perris, CA 92571 FAx

> (951) 696-6843 office
(951) 943-7772 fax

i Contractors License # 533729
INTEGRITY | -\ 1, 41000005302

REBAR PLACERS

FACSIMILE TRANSMITTAL SHEET

TO: FROM:

ESTIMATING DEPT ESTIMATING DEPT

COMPANY: DATE:

FLATIRON WEST, INC. 11/30/16

FAX NUMBER: TOTAL NO. OF PAGES (INCLUDING COVER):
909-597-8635

PHONE NUMBER: cC:

909-597-8413

RE: #07-3X8704

SCOPE AND PRICE LETTER FOR:

NEAR HAWTHORNE FROM EL SEGUNDO BLVD UC TO RT
105/405 SEPERATION
Caltrans Project# 07-3X8704

1345 Nandina Ave, Perris, CA 92571 - (951) 696-6843 office - (951) 943-7772 fax
www.integrityrebarplacers.com




16.
i
18.
19.
20.

21.

23,
24.

25.
26.
27.

28,

29.

30.
31.

11-30-"16 11:07 FROM- INTEGRITY REBAR 951943772 T-979 P0004/0006 F-745
Providing and/or laying out holes in structural steel for reinforcing bars to pass.

Al electrical bonding, grounding material (i.e. welding for cathodic protection).
All welding.
Breakout dowels and/or installation of same.

Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any
prestressing/post tensioning system)

Magonry Steel, other than deformed rebar.

. Reinforcing for precast concrete items.

Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories
required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in
locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
Field bending of rebar other than by additive quote.

The cost of reworking, rehabilitating and/or replacing reinforcing stee! damaged or lost as a result of flood conditions. if
storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Contractor, shall be for Contractor's account.

Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins,
clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

Diaphragm dowels or bolts required for precast members.
Protection of exposed steel for future construction.
GENERAL CONDITIONS

1. Confractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contraclor listing,
permitting/directing performance, or signing and refurning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should
a final mutually acceptable agreement not be forthcoming or should the terms and condifions of Integrity rebar Placers offer be
altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Confractor agress to
indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge
1o Integrity Rebar Placers:

Grades and Lines,

Templates.

Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
Full access to all working areas for material, equipment and manpower.

Level space for delivery, assembly and storage of steel, accessible to tractor-semi-railer deliveries and adjacent to
jobsite location where steel is to be used and/or hoisted/lowered.

Adequale lighting as required, sanitary facilities, trash bins, ete.

As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly bilings within ten
days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount
of materials on hand and/or equipment (if any) suitably stored on or off site. Contraclor shall, at all times, be financially
responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between
Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials

3
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10.

1.

12,

13.

14.

16.

16.

17.

18.

18,

supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time.
A reasonable time for payment from Contractor io Subcontractor shall be defined as being due 45 days from Subcontracior's
progress billing date.

Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately
reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall
retention withheld by Coniractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final
retention payment shall be made not |ater than 35 days from date Integrity Rebar Placers has completed its scope of work.

No retention shall be withheld on FOB and/or tied and stockpiled malterial, if approved by Owner.

Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly
performed work of Integrity Rebar Placers, timely payments are nol made to Integrity Rebar Placers.

All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitied by law, whichever
is greater; and all costs of collection, including a reasonable attormey's fee, shall be paid by Contractor as prescribed by Section
7108.5 of the California Business and Professions Code.,

No provision of this Subcontract shall serve to void Integrity Rebar Placers entitiement to payment for properly performed
contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its
behalf.

Neither party will have the right of set-off against the other party for any reason.

If Integrity Rebar Placers is required by the Conlractor to perform change order/extra work, said extra work must be authorized
in writing by Contractor’s Field Management personnel having apparent authority to authorize such extra work or an officer of
the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by
Contractor and a billable event upon completion of the work.

No back charges or claims of the Confractor for services provided shall be valid except by an agreement in writing, agreed to
between the parties prior to services being provided.

Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five
days a week (all Union Holidays are observed), uniess required and agreed to during bid negetiations. All work performed
outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work,
Integrity Rebar Placers standard rates are per Caltcans force aceount rates. (Labor Surcharge % per Concrete Construction -
Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time
required to regain the construction schedule shall be for subcontractor's account,

Integrity Rebar Placers will indemnify, defend and save harmiess Contractor and Contractor's customer from Integrity Rebar
Placers proportionate share of liability for claims atiributable to bodily injury (including death) and/or properly damage (to other
than the Work itself) o the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone
directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Conlractor’s customer as
additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means
of Subcontractor's standard additional insured endorsement, Indemnification and insurance provided by Integrity Rebar Placers
shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall
be limited to Contractor and Contractor’s customer only.

1. Integrity Rebar Placers carries the following insurance coverage's.

2. General Liability; Carrier-A.M, Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 1SO Occurrence Commercial
General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate §2,000,000
Praducts/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person
$5,000 Fire Legal Damage $50,000.

3. Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liabiiity.

Contractor shall provide Integrily Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers
performance, duties, or obligations at its Headquarters Office.

Suboontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make
delivery of submittals, materials and/or labor so as to commence and complete the performancs of the Subcontract.

Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its
control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated
project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not
Subcontractor's responsibility.

The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract

4
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20.

21.

23,

24,

25.

27.

29.

30.

Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the
amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.,

Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also
splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on
conlract drawings at that particular location shall be for Contractor's account.

Integrity Rebar Placers shall not be liable for repair of any damage caused by others oulside the control of Integrity Rebar
Placers. Approval for pouring or embedment in concrefe shall constitute acceptance by Contractor of that portion of work and
shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for
Contractor's account.

. Cost of Ironworker show-up and/or stand-by time, scheduled by Contraclor, when work is not ready shall be for Contractor’s

account,

Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical
reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before
reinforeing steel is installed unless prior approval has been granted.

Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within
three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers
for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are
in transit unléss specifically included in Scope of Work / Price or by additive quote.

Contractor will provide full access to all areas of the project for at least ane (1) Integrity Rebar Placers’ Foreman truck to provide
supplies and accessories as needed for the project.

. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any

assembiies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate
bracing, rigging, cables and guys, set all dsadmen required to guy vertical reinforcing, and comply with the temporary system
design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being
removed, Confractor to inspect, approve compliance with temporary support system plan, and accept work.

Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furished by Contractor
for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not
provided, all cost for equivalent service shall be for Contractors account.

Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all respansibility for any shortages and/or
replacement costs discovered twenty-four (24) hours subsequent fo delivery. Unless shown otherwise on plan drawings,
masonry vertical reinforcing is to be fumished in one piece, full height between stories of structure. If four-foot (4' 0") vertical
lits are required, Contractor and/or Contractor’s subconiractor to assume all costs for additional splices required. All horizontal
reinforcing #5 and smaller will be furnished in stock lengths plus comer bars.

Contractor shall furnish, at no cost fo Integrity Rebar Placers hoisting/lowering of employses and materials to points of
installation, wherever required.

Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 30 day of N-t’\/ , 20 /é

Integrity Rebar Zceu/( Contractor:
By: ! } by:

Its:

Title

f Iy
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N
By

FACSIMILE

To: Estimator From: Saru Poch and Tammy Henry
Company: General Contractor Date: 11/30/16

Project: Caltrans 07-3X8704 Phone: 909.509.5928 Fax: 909.509.5927
Phone: Pages: 8 including cover page

Fax: CC:file

emai B P

[[0] urgent [T_] ForReview [ | Please Comment [ | Please Reply

Comments:

Estimator,

Attached is our proposal & pricing summary for the above-mentioned project. A copy of our DBE
certification is attached for your reference.

Regards,

Saru Poch

P.O Box 9281 San Bemardino, CA 92427 . Certified UDBE by U.S. DOT: CUCP# 38803
C-50 License # 941239 Certified SB by State of California D.G.S: Supplier# 1250920

Certified MBE & SBE by Metro: Metro Flle# 5342
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BID PROPOSAL

Project Name: | Caltrans 07-3X8704

Project Location: | Los Angeles County in and near Hawthorne

Engineer: | Caltrans

Date: | 11/30/16

Estimate No: | ES 16-1130

Empire Steel Inc., hereinafter referred to as "Subcontractor”, proposes to furnish labor and material for
the abovementioned project, subject to the terms and conditions specified herein. Contractor agrees to
accept and pay for the following described materials and labor, in accordance with the Concrete
Reinforcing Steel Institute Manual of Standard Practice and the terms specified herein. Should
Contractor desire to enter a contract with Subcontractor on the basis set forth above, please so indicate
by signing and returning to us the original and one copy of this proposal which shall become a contract
upon, but not before, final acceptance by us as indicated below. Upon such acceptance, a duly executed
counterpart will be returned to you.

Price: Please see attached STEEL PRICE SUMMARY

Price is based on commencing work approximately February 28, 2017 and completion by February 28,
2018. Empire Steel Inc., reserves the right to negotiate for additional compensation if completion of this

project is delayed beyond this date.

This quotation is based upon information contained in the following documents:

Specifications: | Special Provisions Contract No. 07-3X8704

Drawing(s): | Sheets 1 thru 265 dated 07/01/16

Addendums: | #1

* For scope of work, general conditions, and exclusions see succeeding pages
e This proposal will remain firm for 30 calendar days, after which the Subcontractor reserves the right
to revise this proposal

Accepted on this day of 2016

Empire Steel Inc.

By: By: ’M

Title: Title: President
P.O. Box 9281 San Bernardino, CA 92427 Certified UDBE by U.S. DOT: CUCP# 38803
Office: 909.509.5926 Fax: 909.509.5927 Registered with DIR — DIR# 1000012896
C-50 License # 941239 Certified SB by State of California D.G.S: Supplier# 1250920

Certified MBE & SBE by Metro: Metro File# 5342
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PROPOSAL TERMS

Definition of Work

e To furnish and/or install bar reinforcing steel for Caltrans 07-3X8704 cast in place structures as
noted in pricing summary.

Special Notes

e Material bond can be provided at a rate of 0.94% at cost to General Contractor

¢ Prices are based on (12) shipments in min. 40,000 Ibs shipments — add’| $550 per load
¢ (50) “Hook time” hours to be provided by General Contractor

General Conditions
1. The following items are to be provided by Contractor, for use at all locations necessary, without
charge to Empire Steel Inc.

a. Grades and lines for all concrete elements such as footings, slabs, walls, columns, openings,
depressions, etc... Subcontractor will layout reinforcing bars from the contractor provided
lines.

b. Templates/Starter walls constructed with sufficient accuracy to support vertical reinforcing
steel within placing tolerances specified by contract documents. Templates/Starter walls
shall not be double formed before reinforcing steel is installed.

c. Racks, ramps, ladder support system, heavy duty scaffolding.

d. Full access to all working areas for material, equipment, and manpower.

e. Adequate space for delivery, assembly and storage of reinforcing steel bars and welded wire
mesh, accessible to semi-tractor-trailer deliveries and adjacent to area where material is to
be used and/or hoisted/lowered.

f. Adequate lighting and ventilation as required.

g. Adequate electrical power as required and compressed air (90 PSI Min.).

h. Drinking water, sanitary facilities, first aid service, shade structure, and emergency services.

2. Contractor shall provide adequate access to retrofit areas for rebar and coupler installation at no
charge to Empire Steel Inc.

3. Contractor to furnish approved working drawings of the temporary support system for column
cages, as required by the bid documents.

4. Contractor shall furnish, without charge, suitable crane service at regular working hours to hoist or
lower our material to placing sites at the working level, and to set any prefabricated reinforcing steel
bars or cage assemblies.

P.0. Box 9281 San Bernardino, CA 92427 Certified UDBE by U.S. DOT: CUCP# 38803
Office: 909.509.5926 Fax: 909.509.5927 Registered with DIR — DIR# 1000012896
C-50 License # 941239 Certified SB by State of California D.G.S: Supplier# 1250920

Certified MBE & SBE by Metro: Metro Filedt 5342
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5. Upon Contractor's request for delivery of materials, all forms shall be clean and free of foreign
materials prior to installation of steel.

6. Contractor is responsible for furnishing, installing, and maintaining any form of rebar cap or safety
device on installed reinforcing steel bars or reinforcing steel bars on the ground/stored.

7. Contractor to furnish level spaces on jobsite of size and location that we may require for office,
material storage, and material fabrication and shop facilities.

8. Contractor to furnish Quality Control Manager, if required by specifications, including the
production of a Quality Control Manual.

9. Contractor shall provide at all times ongoing full access to all areas of the project for at least one (1)
Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.

10. Contractor will furnish parking spaces sufficient for Subcontractor field crews.

11. Contractor to furnish all cables, guys, and deadmen set, as required by Empire Steel Inc., to guy
vertical reinforcing and or comply with temporary support system design.

12. Reinforcing steel bars ordered by Contractor, in lieu of Empire Steel Inc. field crew representatives,
shall be the responsibility of Contractor.

13. Contractor shall remove and/or clean marks retained on concrete during layout of reinforcing steel
bars if required.

14. Cleaning of formwork prior to the pour shall be by others.

15. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for
Contractor's account. Also, splices required due to low overhead, power lines and/or deficiencies in
hoisting equipment, unless specifically shown on contract drawings at that particular location, shall
be for Contractor's account.

16. Subcontractor shall not be liable for repair of any damage caused by others outside the control of
Subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's
responsibility for that portion of work.

17. Subcontractor shall not be responsible for any information furnished by others, including but not
limited to structural design or details, placing drawings, bar lists, or bending details.

18. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $75.00 per
hour.

Project Scheduling

1. Architectural, Structural, and all other drawings and specifications containing information pertinent
to the project, together with construction schedules to which Subcontractor is a party, shall be
furnished by Contractor to Subcontractor in sufficient time to allow preparation and approval of
placing drawings and details.

2. A minimum notice of fifteen (15) working days is required for fabrication and delivery of material to
jobsite.

3. Subcontractor requires forty-eight (48) hours notice for cancellation of scheduled deliveries.

4. In the event of schedule delays caused by Owner, Contractor, or by other subcontractors, Empire
Steel Inc. will be allowed to reschedule work in accordance with manpower availability not to
exceed seventy-two (72) hours.

P.0. Box 9281 San Bernardino, CA 92427 Certified UDBE by U.S. DOT: CUCP# 38803

Office: 909.509,5926 Fax: 909.509.5927 Registered with DIR — DIR¥ 1000012896

C-50 License # 941239 Certified SB by State of California D.G.S: Supplier# 1250920

Certified MBE & SBE by Metro: Metro File#f 5342
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5. Bid price is based on placing during regular working hours, eight hours per day, and five days a week
(all Union Holidays are observed). All work performed outside of such hours shall be charged at
Subcontractor's standard rates for overtime, weekend, or holiday work.

Finance

1. Contractor to make a minimum of 100% monthly progress payments -Term Net 30

2. Charges for Subcontractor's account must be approved by signature of an authorized representative
of the Subcontractor and submitted within 30 days.

3. Cost of Subcontractor show-up and/or stand-by-time, scheduled by Contractor, when work is not
ready shall be for Contractor's account. A sufficient amount of work area must be ready and
available for at least eight (8) hours of work per man scheduled that day.

4. If Contractor works multiple shifts, and/or overtime and Subcontractor finds it necessary to do
likewise, all additional cost including premium time shall be for Contractor's account.

5. No material shipments for this project shall be made until a written contract, between Contractor
and Subcontractor, for Subcontractor's work has been executed.

6. In the event of any proposal under a reduction incentive provision of the General Contract,
Contractor shall protect Subcontractor's interest as they may appear and shall keep Subcontractor
fully apprised of all other proposals, which may affect Subcontractor's work.

7. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to
Subcontractor's work.

8. Storage claims for all items must be made within twenty-four (24) hours of delivery.

Indemnity

1. Subcontractor's responsibility under any indemnification of hold harmless provisions applicable to
the work undertaken herein is restricted to that resulting solely from the negligent acts or omissions
of Subcontractor, its agents or employee's, arising out of its performance of work specified in the

proposal.

Insurance

Subcontractor's insurance will not include a "Waiver of Subrogation" in favor of others.
Subcontractor has the following insurances coverage: Workers’ Compensation-Statutory; General
Liability-51 Million/$2 Million; Automobile-51 Million; Umbrella-50

3. Excludes additional insurance (excess/umbrella) costs other than coverage as previously stated.

il

P.O. Box 9281 San Bernardino, CA 52427 Certified UDBE by U.S. DOT: CUCP# 38803
Office: 909.509.5926 Fax: 909.509.5927 Registered with DIR — DIR# 1000012896
C-50 License # 941239 Certified SB by State of California D.G.S: Supplier# 1250920

Certified MBE & SBE by Metro: Metro File# 5342
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EXCLUSIONS

Material Exclusions

1. Hoisting (all crane work and/or forklift), to be provided by GC at no cost to Subcontractor
Plain (smooth) round bars, threaded bars, sleeves, anchors, studs, bolts, embeds, and inserts.
Wrapping, coating, sheathing/sleeves, painting, and/or greasing of reinforcing steel and/or wire
mesh.

4. Cutting, burning, cleaning, straightening and /or bending of existing steel and/or improperly placed

drill and grout/bond dowels.

Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.

Cleaning, sandblasting or reworking of any steel due to negligence of other.

Protection of exposed steel for future construction.

All electrical bonding (grounding and grounding materials).

The cost of reworking, rehabilitating and/or replacing reinforcing steel and/or mesh damaged or lost

as a result of flood conditions.

10. Scaffolding.

11. Trash bins.

12. Rebar for repair and/or reconstructing concrete work.

13. Any Bid Item(s) not specified herein.

14. Field bending or bending of stems in the field.

0N oW

Labor Exclusions

1. Cost of pour watchman.

2. Cost of a Quality Control Manager.

3. Traffic control and flagmen, if required.
4. Grades, lines, and templates.

Financial, Testing, and Inspection Exclusions

All testing and inspection other than mill test reports.

Cost of Quality Control Managers.

The cost of bonds, penalties, and liquidated damages.

Material bond can be provided at rate of 0.94% at cost to Contractor

e i

Welding Exclusions

1. All welding

P.O. Box 9281 San Bernardino, CA 92427 Certified UDBE by U.S. DOT: CUCP# 38803
Office: 909.509.5926 Fax: 909.509.5927 Registered with DIR — DIR# 1000012896
C-50 License # 941239 Certified SB by State of California D.G.S: Supplier# 1250920

Certified MIBE & SBE by Metro: Metro File# 5342
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Fax: +19085978635

To: +19095878635

Fax: (909) 509-5027

_ From: Empire Steel Inc.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

EMPIRE STEEL, INC.

1058 RAIN LILY WAY
BEAUMONT, CA 92223

Owner: SAROEUNG POCH
Business Structnre: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified b@:rﬁ_ﬂcaﬁﬁhﬂl‘mgmm (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, fok the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238120 Structural Steel and Precast Concrete Contractors

Wark Category Code(s) ;
C0652 REINFORCING BAR SECTION ;o g@T,zN-ﬁmLLap-ﬁoLu CONCRETE PILIN
C5136 REINFORCED CONCRETE CRIB WALL: ¢+ #5200 .- - REINFORCING STEEL
C5501 STEEL STRUCTURES - ", . & &3 . L7.€6500- ... - REINFORCED CONCRETE PIPE

Licenses

C50 Reinforcing Steel Contractor

CERTIFYING AGENCY: UCP Firm Number ; 38803
LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) Iy i

ONE GATEWAY PLAZA 2——_—
LOS ANGELES, CA %0012 0000 - July 30, 2010

(213) 922-2600 CUCP OFFICER
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LAgyes

¢
1760 California Avenue, Corona, CA 92881 6\\‘
Phone: 951-393-2013 Q/
Fax: 951-340-2712

Contractor's License #998917
EIN # 47-3081534
DIR # 1000012801
DBE/SBE/MB/WBE Certified
*REVISED**BID/OFFER
CONTRACTOR: All Bidding General Contractors BID DATE: 11/30/2016
ATTENTION: Estimating BID TIME: 2:00 PM
PROJECT NAME: 07-3X8704 ESTIMATE #: E16-0085R2
LOCATION: Los Angeles County in and near Hawthorne from El Segundo Bivd

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #5818 & MWD (Net Connect)
#372820; MB Certified DGS #1796624: WBE Certified Supplier Clearinghouse VON#15040001) is pleased to submit the
following offer/agreement for the above referenced project, subject to the terms and conditions specified herein.
Performance of this Bid/Offer shall be govermned by and in compliance with the Concrete Reinforcing Steel Institute
Manual of Standard Practice. This offer represents the full scope and intent on the part of LA Steel Services to provide
services and materials to Coniractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Section 52 Addendum: # 1 (11/16/2016)
Plans/Drawings: 1-265 (July 1, 2016) Architect/Engineer: Medardo De La Cruz
PRICING CONDITIONS:

« Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the
right to revise this quotation.

e Prices / Bid items quoted are not for separate acceptance without prior approval.

» Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected
end of the job per timeline and schedule as out-lined in the specifications at time of bid.

» LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work
week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional
construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and
adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information,
locations of pour jaints, and construction schedules in sufficient time to allow for preparation and approval of submittals,
plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling,
spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional
cost of materials.



10: FLATIRON

Fage Zoro ZU16-11-30 £1:44:00 (M1 ) T991bULbLLU From: Kichara Kapay
~ ~REVISED** SCOPE OF WORK/PRICE ]
BID ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL
60" CIDH Concrete Pile (Sign Foundation) Pre
101 assembled and delivered FOB trucks job-site 69 |LF S 1787101 | §  12,331.00
for unloading and placing by others.
106 Structural Concrete, Approach Slab (Type R) 283 |cY 5 2425901 | §  68,653.00
114(F) Bar Reinforcing Steel 130,584 (LB 5 0.8773 | § 114,563.00
Bar Reinforcing St idge) FOB Material
115(F) o::v einforcing Steel (Bridge) ateria 158 |8 $ 0.9430 | $ 149.00
116(F) Bar Reinforcing Steel (Pilaster) 3,232 |LB S 1.2556 | § 4,058.00
117(F) Bar Reinforcing Steel (Coping) 3,797 |LB s 13503 | § 5,127.00
118(F) Bar Reinforcing Steel (Galvanized) 390 |LB S 6.3308 | § 2,469.00
€ te Barrier (T 60C) FOB Material
165 o‘;:;m" SRR v £0C) o 2|F |s 100652 |§  926.00
166(F) Concrete Barrier (Type 732 Modified) 300 |LF S 13.0733 | § 3,922.00
167 Concrete Barrier (Type 7328) 5,390 |LF S 40,6137 | § 218,908.00
| S 431,106.00
HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh,
etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,

etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require.
Contractor to provide a minimum of 66 hours of actual hook time.

SPECIAL NOTES:

bl

1. Sign Foundation piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for
placement of concrete. Additional tying and rack braces for pile setting operation are excluded.
Payment and Performance Bonds excluded.

Night work is excluded except by additive quote.
Approach slab longitudinal joints are estimated using the drill & bond dowel method.

SCOPE OF WORK EXCLUSIONS

1. Al testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).

ot R

As-Built Drawings (Shop Drawings).
Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts
(anchor & misc.), and inseris.
Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.

Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or

reinforcing steel on the ground/stored (per latest OSHA Standards).

pN>;

dowels.

9. Dirilling, grouting, and dry packing/placing bars in drilled holes

Cost of pour watchman.
All permits and licenses, other than city/county business licenses and State Contractor’s license, required for the work.
Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond

10. Payment and/or Performance Bonds.
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).




20,
21.
22

23.
24,

25,
26.
27.

. Masonry Steel.
. Reinfarcing for precast concrete items.
. The setting of tied and stockpiled F.0.B. Truck Jobsite cages as well as all spacer material and/or placing accessories

required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by
Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be
Contractor’s responsibility.

Epoxy Coated deformed and/or plain bars and/or wire mesh.

Field bending of rebar other than by additive quote.

The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If
storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Contractor, shall be for Contractor’s account.

Traffic control (lane closures, barmricades, flagmen, signs, lights, etc.).

All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins,
clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
Protection of exposed steel for future construction.

Overtime premiums and/or shift work.

Removal of spoils from footings and small wire clippings caused by normal reinforcing installation,

GENERAL CONDITIONS

i

2.

12.
13.

Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be condlusively evidenced by Contractor listing,
permitting/directing performance, or signing and refuming this offer.

LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final
mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or
modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Senvices
for all costs and loss of profit.

The follawing items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA
Steel Services:

A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and
Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).

B. Full access to all working areas for material, equipment, manpower, and level space for defivery, assembly and
storage of steel, accessible to fractor-semi-trailer deliveries and within 25 feet of where materials are to be used or
hoisted.

C. As required, adequate electrical power and compressed air {90 PSI Min.).

D. Adequate areas for staging, storage, and pre-assembly of materials.

Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of menthly billings within ten days (10)
days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on
hand and/or equipment (if any) suitably stored on or off site. Confractor shall, at all imes, be financially responsible to LA Steel
Seyvices for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt
of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make
progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Cantractor to
Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce
retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention
withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment
shall be made not later than 35 days from date LA Steel Services has completed its scope of work.

No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed
work of LA Steel Services, timely payments are not made to LA Steel Services.

All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is
greater; and all costs of collection, including a reasonable attomey's fee, shall be paid by Contractor as prescribed by Section 7108.5
of the California Business and Professions Code.

No provision of this Subcontract shall serve to void LA Steel Services entitliement to payment for propery performed contract/exira
work or suitably stored materials, or to void Subcontractor's right to file a lien, stop nofice, andior claim on its behalf.

. Neither party will have the right of set-off against the other party for any reason.
. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by

Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such
written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event
upon completion of the wark. Extra/CCO shall be net 30 days regardless of being paid by owner.
No back charges or daims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between
the parties prior to services being provided.
Field Iabor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week
(all Union Holidays are observed), unless required and agreed to during bid negotiations. All work perfarmed outside of such hours
shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are
per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be

3
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14.

15.

18.
17.
18.

18.

20.

21.

23.
24,

25.

28.
27.

28.

al.

behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for
subcontractor's account.
LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Senvices’
proportionate share of liability for claims attributable to bodily injury (induding death) and/or property damage (to other than the Work
itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services ar anyone directly or indirectly employed
by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's
insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional
insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects,
Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's
customer only,
LA Steel Services carmies the following insurance coverage's.
General Liability; Camier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 1SO Occumrence Commerdial General
Liability including products, Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops
Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage
$50.000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
Contractor shall provide LA Steel Senvices with copies of all contract documents applicable to LA Steel Services performance, duties,
or obligations at its Headquarters Office.
Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of
submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
Subcontractor shall not be responsible far delays, accelerations, or defaults where occasioned by any causes beyond its control,
including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
Subcontractor shall be entifled to equitable adjustment in the subcantract amount for additional costs due to unanticipated project
delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not
Subcontractor's responsibility.
The Contractor shall make na demand for liquidated damages for delays in excess of the amount specified in the Contract Documents
and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the
Contractor for unexcused delays to the extent actually caused by Subcontractor.
Splices in reinforcing bars and/ar canstruction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices
required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at
that particular location shall be for Contractor's account.
LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for
pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel
Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
Contractor shall fumish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel
within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed
unless prior approval has been granted.
Contractor shall fumish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard
blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs
induding cost of vehide parking, cost of shuttle services and travel time costs while employees are in transit unless specifically
included in Scope of Worlk/Price or by addiive quote.
Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies
and accessories as needed for the project.
Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be fumished by Contractor for all
work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for
equivalent service shall be for Contractors account.
Contractor shall fumish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,
mechanical coupling and placing of reinforcing steel can be safely performed.

. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting

and placing steel.

. Subcontractor shall not be responsible for material replacement cost due to theft and or last on job, when materials are scheduled by

contractor and not used promptly.

Contractor shall fumish approved work drawings of the temporary support system far columns, wall cages and/or any assemblies
regardless of height, which the bid documents, may require. Contractor shall fumish and maintain adequate bracing, rigging, cables
and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is
not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve
compliance with temporary support system plan, and accept work.

Accepted this day of , 20
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LA Steel Services

By: Rickard
Richard Rabay

Its: Vice President

Title

2016-11-30 19:40:51 (GMT)

Contractor:

by:

19516026220 From: Richard Rabay

Title
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Payco Speciaities, Inc.  awoman ownep susiness
Highway - Airport - Parking Lot - Signage - Siriping - Marking & Removals

SBE #18502 - m - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL

FEDERAL
Projoct Description: 07-3X8764 RT 105/405 SEPERATION (10%DBE) /11302016
Contract Tima Limit: 395 vi.0 | Liquidated Damages: /A : por €. . @
Tteem llem Estimated Unil of T
No, Description Quantity Measure Tatal

1 LEAD COMP PLAN (PORTION FOR # 23 & 29) 1.00 LS S 3,000.0C
6 TEMP PVYMT MARKING (PAINT) 380.00 SF g $ 1,520.00
7 TEMP STRIPE (PAINT) 27,500.00 LF / $ 0505 13,750.00
23 REMOVE YELLOW THERMO STRIPE {HAZ WASTE} 12,300.00 L{ $ G708 8.610.00
29 REMOVE THERMO STRIPE 7.800.00 / LF $ 0401% 3,120.00
30 |REMOVE PVMT MARKER ss;u.gnrlW EA |8 1008 590.00
168 4" THERMO STRIPE 1:?00 LF $ 04018 5,600.00
169 8" THERMO STRIPE 80.00 LF 5 08015 1,182.00
170 |4" THERMO STRIPE (BKN 36-12) / 5.240.00] LF $  asols 3,144.00
171 14" THERMO STRIPE (BKN 17-7) [ 280.00 LF 3 100§ 29¢.00
172 PVMT MARKER (NON-REFL) 7 390.00 EA $ 40018 1.660.00
173 PVMT MARKER (RETROREFL) b g 540.00 EA $ 50018 4,200.00
177 MOBILIZATION (PORTION) f 1.00 LS S 8000008 8.000.00

£ : :

/ s :

/ s :

/ : g

/ s :

/ s ;

/ 5 5

1 s -

STIPULATIONS: g : 2 \ :
* ANY badging, security chés mlrnld o.lasm prqack mqulr!duhty lrslning will be buled alT&M locnnﬁ:ntor
2 Adgned?ur:hﬂu Order or Subcontract is required prior to any work associated with this Proposal,

'lflnmpfld,ﬂ!il foposal will be incorporated as an Exhibit Lo tha Contract or Purchage Order.
“'Amhlmmmﬂ o) dap-nhudmnnoﬁcehreqnmdAFTEﬂM.LPAPERWURKlscMED

tahdard insurance available up to $5,000,000.00 LIMIT. Rallroad insurance EXCLUDED
* A Mobilization / Move-In is any work accomplishad through tive shifts, U ilable work and all extra-work will be charged

tiondl mobifizations upon completion.
P iits are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
™ Pricegood for 1 year. Subject to change due to nominal price Index fluxuation,

S - TRAFFIC CONTROL - SWEEPING - STATIONING - LD'S - ENGINEERING - PLANS - PERMITS ..

INCLUSIONS:
LEANUP OF YELLOW REMOVAL DEBRIS ..

# of Working Days to Complete our Work: & m m’-—i———m

BID AMOUNT: 5 54,576.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-8204 / Fax (619) 427-1620
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Abrasive Blasting Service

5 24" Street, Riverside, CA. 92509

Office (951)683-4692 Fax (951) 781-1024

Fenc

D: The Estimating Dept. From: Lloyd Kotab, Estimator
Cell Number 951-742-1715

Pages: 2 including coversheet

" e

Date:
RL: Bid for Contract No.

07~ 3y3704

Bid Date: [‘/%/Mg

Please deliver this bid to your estimating department for their review

brasive Blasting Service has many years of experience in this field and would like to

submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

DIR - Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 765558

¥

there are any problems with this transmission, Please contact Diana Winn at the number

:gove to assist you further. Thank You for your consideration and the opportunity to be

rt of your team.
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Abrasive Blasting Service
5465 24 St. Riverside, CA. 92509
951-683-4692 / 951-786-9081
CSLB No. 765558 - DBE No. 40447 — SBE No. 61312 —

Caltrans No.07-3X8704
07-LA-105, 405-R2.5, 20.5/ R21.1
Bids on 11-30-16

DIR No. 1000013439

l Ttem Unit of Est. Qty. | Unit Price Item Total
i Measure
Lump ¢
0i 070080 | Lead Compliance Plan : LS Sum 2,000.00LS 2,000.00
23 1411p3 | Remove Yellow Thermoplastic Traffic Stripe ( Hazardous Waste ) | LF 12,300 .65 LF 7,995.00
29 150714 | Remove Thermoplastic Traffic Stripe LF 7,800 .50 LF 3.900.00
30 150722 | Remove Pavement Markers EA 590 2.00 EA 1,180.00
Lump
177 999990 | Mobilization LS Sem 2,000.00 LS 2,000.00

Total price for all items shown above § 17,075.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.
This bid is for the removal of hazardous material and includes clean-up for our scope of work only

Bid includes up to three shifts total to complete our scope of work. Delays in work caused by traffic control
' or any reason other than by A.B.S will not be held against A.B.S. A.B.S reserves the right to charge for down time due to
traffic control or for any reason other than by A.B.S. Additional shifts $2,000.00 per plus removals.

# Lead compliance plan includes up to (3) persons attending in Riverside a “Lead Awareness Class”, Should Contractor or State
personuel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra $1500.00. An
alternate to these options is to have ABS Lead Foreman hold a “tail gate” class prior to removal which meets Cal-OSHA
requirements of CCR 8§ 1532.1 and California Title 8 CCR (1X1)(B).

# Bid excludes Traffic Control, Temporary and/or Painted Markings

t Contractor| must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule

i Abrasive Blasting Service requires a 14 business day notice prior to the start of work

¢ Prime Contractor provides bond, Our bond rate is 3%

Abrasive Blasting Service is signatory with the Laborers International Union of North America. Al worlk, including
equipment, shail comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and
all applicabl¢ codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

uotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or
amended in this proposal for the sum specified above.

o W e arpta—erei

Lloyd Kotaly, Mobile Operations Manager / Estimator

Acceptance:|A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay
the amount qroned herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company Authorizing Signature Date




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified
DBEs that have the capability to perform the work of the Contract. Provide copies of
supporting documents.

10/28/16 Flatiron visited the Office of Business and Economic Opportunity website at
http://www.dot.ca.gov/ha/bep/dbe query.htm as instructed in the Special Provisions
Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of
downloaded file). Utilized DBE database by filtering for DBE’s by NAICS and Work Codes
to obtain solicitation list.

On 10/28/16 Flatiron checked the Caltrans website to review which firms register for this
project through the “Opt-In” process (see attached).

On 10/28/16 Flatiron registered on the Caltrans website as a Prime Contractor Seeking
Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications Dates of Advertisement
DBEGoodfaith.com online Posted 10/28/2016 online. Ad to run through bid
date.
Construction Bid Source Posted 10/28/2016 online. Ad to run through
bid date.
Minority Bidder’s Bulletin Emailed on 10/28/2016 ad to run on the
Construction Update following dates: 10/31/2016, 11/3/2016

11/7/2016, 11/10/2016, 11/14/2016,
11/17/2016, 11/21/2016, 11/24/2016,
11/28/2016

SBE Weekly Posted 10/28/2016 online. Ad to run through
bid date.



Unified Certification Program Page 1 of 2

mm Fri Oct 28 15:31:09 PDT 2016
Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION
SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL &
SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2000 HIGHWAY
PLANTING €2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT
(ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C520]1 REINFORCING
STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE
CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING C8320 METAL BEAM GUARD RAILING C8330
METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING &
MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C9609 STREET SWEEPING TRUCK

Firm Type: DBE

121 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

. Mailing | Mailing Mailing Mailin, e
Fig Erm/DBA | 4\ j4res | Add State{ Zip |Zp| Address |Addresy City |State zip | zip |SSCBCation gy C;:::‘ vk
Dame Linel | Line2 Codel | Code2| =B
ABSL 29393
5270 CONSTRUCTION PACIEIC ST HAYWARD DBE Dsryi@absl_ LUIS M. AL.. 510
ACONE ZONE, 160 N. JoY 160 N. JOY ;
36878 INC STREET CORONA CA 92879 STREET CORONA CA 92879 DBE elaine@aco.. ELAINE NOR.. 951
APLUSSIGNS, 4270 N.
4092 iy FRESNO cA 932 DBE pacheco@14.. CHRIS PACH.. 559
ik 5347 COLE
40742 CONTRACTORS, MARIPOSA  CA 95338 DBE deni@stic. DENISMITH 209
INC. g
AB.HASHMI, 13066 DEER AHMAD
2412 i SANDIEGO CA 92131 DBE info@abhas... ol 760
12623
ACPAVING  IMPERIAL SANTA FE
40654 Cooany s i CA 90670 DBE tony@acpav.. ANTHONY .. 562
#209
2‘?&& 13736
43229 GOLDENWEST WESTMINISTER CA 92683 DBE elizabeth@,. EUIZABETH.. 714
CONTRACTING
ST.SUITE E
INC
727N,
ACE FENCE
34153 GLENDORA LAPUENTE CA 91744 DBE KIM@acefen.. AMERICATA. 626
COMPANY
AVENUE
ADVANCED 13 ORCHARD
35149 GEOSOLUTIONS, ROAD, SUITE LAKE FOREST CA 92630 DBE jibaez@adv.. JUANLBA. 310
INC 105
ADVANTAGE
DEMOLUTION 19819 BLYTHE P. 0. BOX
i Rrondicn il WINNETKA A 91306 .- WINNETKACA 91306 DBE advantage@.. MONSERRAT ... 818
INC
BLAMED 2528 EAST
34242 CONSTRUCTION D225 COMPTON  CA  s0222 DBE kramsey@al.. KEVIN RAMS.. 310
SERVICES, INC.
ALBERT WILSON /266 RANCHO ALTA
L7 B o }S-ITE:ESE?NE cUCAMONGA CA 91739 POBOX81SS loma CA a0 DBE chidi@awat.. CHIDI ONUM... 909
ALERT-O-LITE, 237956 P.0.BOX .
16345 |- iy FRESNO o W FRESNO CA 93777 2224  DBE debbieh@al.. DEBBIE HUN.. 559
ALOHA ol 40335
43203 CONSTRUCTION RIDGE DRIVE MENIFEE CA 92585 WINCHESTER TEMECULA CA 92591 DBE rose@aloha.. ROSEMARIE .. 760
SERVICES ROAD #£152
ALVAREZ
QUALITY 921 IMPERIAL
A T DR R ST Sokeii cA 81932 DBE awp11254@h... JOSE ALVAR.. 530
INC
AMERICA 7161 CITRUS
39072 PACIFIC VALLEY EASTVALE CA 92880 DBE apconstruc..  ASHISH SEG.. 559
CONSTRUCTION AVENUE
ANTHONY'S 10769 ot
42231 GRADING&  WOODSIDE .. SANTEE CA 92071 DBE paving_agp.. ANTHONY TE.. 619

PAVING AVENUE

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/28/2016



Unified Certification Program

Page 2 of 2

2 : Mailing | Mailing Mailing] Mailin
Firm| Firm/DBA . $ 7 3 Contact | Area
. | Address | Add City State| Zip |Zp Address | Addr City |State| Zip Zip EMail
ID| DName Linel Codel | Code2 Tue | Con
37715 APADANA 5 THOMAS SAN CA 94134 apadanal@s.. SOPIDASIA. 415
ENGINEERING, MELLON FRANCISCO
INC. CIRCLE, SUITE
154
ARCHULETA 73607
CONCRETE  COUNTRY BERMUDA
27172 CONSTRUCTION CLUB DRIVE, DUNES CA 92203 DBE archuleta8.. TOMMYR. L. 760
COMPANY  SUITE1
ASHOONA 1248 WEST PO BOX SANTA
am RN SANTAANA CA 92703 ..o ok cA 92799 DBE Darrell@AS.. DARRELLL.. 714
Export options: CSV | Excel | XML
http://www.dot.ca.gov/ucp/QuerySubmit.do 10/28/2016



Caltrans - Office Engineer - Opt-in Records Page 1 of 4

Home -» Construction Contract Awards -» Opt-in Records

Opt-in Records
Search Results: Opt-in's on 07-3X8704

14 Opt-in records found.

[Integrity Rebar Placers
|1345 Nandina Avenue Perris, CA 92571
07-3X8704|[Phone: 951.696.6843 [[Fax Number: 951.943.7772
Disadvantaged status:
Services offered: Rebar

IJAKA Environmental
l6650 Montresor Place, Alta Loma, CA 91737
IPhone: 323-547-9605 |[Fax Number: 323-589-2430

IDisadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since
07-3X8704(|2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
please call for prices.

07-3X8704][The Construction Zone |
l4961 Pacheco Blvd. Martinez, CA, 94553

Phone: 925-387-8013 ~ |[Fax Number: 925-293-0800
Disadvantaged status: DBE SBE |

Services offered: The Construction Zone is a DBE, SBE & WBE
supplier of cones, barricades, delineators, signs, temporary and
permanent traffic markings and markers, general construction
supplies, paint, striping supplies, crowd control, SWPPP supplies,
survey supplies, arrowboards, CMS boards, traffic control equipment,
safety supplies, sign installation supplies, custom signs, aluminum
signs, cardboard signs, corrugated plastic signs, street name signs,
roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests
and pants, tape measures, flares, reflective tape and sheeting,
detectable warning surfaces, dust masks, shovels, rakes, batteries,
beacons, gloves, hard hats, first aid kits, safety glasses, measuring
wheels, head lamps, and more. Some items are available to rent.
Temporary construction fence now available. We offer delivery and
are available statewide for certain activities. TCZ can supply your next

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-3X8704 10/28/2016



Caltrans - Office Engineer - Opt-in Records Page 2 of 4

job, contact us today to discuss what you need, even if it is not listed
above we can get it for you. www.theconstructionzone.us.com

Power-Tech Engineers, Inc.
355 South Lemon Avenue, Suite A Walnut, CA 91789

Phone: 9095955314 |[Fax Number: 9095955394
Disadvantaged status: DBE SBE

Services offered: http://www.ptei.net; CA CSLB 844791 - Class A,
C-10; CalTrans DBE 34422; ENGINEERING DESIGN | PROJECT
MANAGEMENT | CONSTRUCTION MANAGEMENT |TESTING
IAND COMMISSIONING Project Management: scheduling review and
audit; partnering meetings; earned value analysis and verification of
07-3X8704|[invoices; contract performance review; validation of change order and
claims; risk analysis; resolution of engineering changes & non-
conformance issues; field engineering support (all disciplines); on-site
inspection and vendor surveillance including factory inspection;
quality assurance audits; system checkouts; constructability and job
hazard analysis review; performance test plan, review and test results
evaluation; post-project and warranty administration support.
Construction Management: resident engineering; construction/
contract administration; cost/ schedule controls; contract change/
claim management; quality assurance/ quality controls;
commissioning and start-up.

|

Austin Enterprise |

P O Box 81926, Bakersfield California 93380 |

R B Phone: 661-589-1001 [[Fax Number: 661-589-9509 I

IDisadvantaged status: DBE SBE
Services offered: Remove Concrete, JPCP,Approach Slabs, Bridge

Joint Seals
TSNP
Affordable Site Model - Earthwork Takeoffs _l
[2167 Shaw Ave, Suite #115 - PMB #205 Clovis, CA 93611 |
[Phone: 559-593-9060 |[Fax Number: 559-408-5601 ]
IDisadvantaged status: |
07-3X8704

Services offered: We perform Complicated Earthwork Quantity
Takeoff Services and provide you with Pre-Bid Detailed Reports for an
Advantage over other Bidders. Reports include Balancing, Mass Haul
Diagrams, Staging and Phasing Quantities, Paving Quantities, Demo
or Removal Quantities, Etc.

JC SUPPLY & MANUFACTURING

1612 S. CUAMONGA AVE ONTARIO, CA. 91761
07-3X8704 Phone: Fax Number:

Disadvantaged status: DBE SBE

Services offered:

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-3X8704 10/28/2016



Caltrans - Office Engineer - Opt-in Records

[Case Pacific Company

[2121 Ardmore Road Paso Robles, CA 93446
07-3X8704|Phone: |[Fax Number:

[Disadvantaged status:

[Services offered:

Full Traffic Maintenance, Inc

|217 Lewis Court Corona

[Phone: 951-520-9990 |[Fax Number: 951-520-9980

[Disadvantaged status: DBE SBE

Services offered: Traffic Control Services: Lane Closures for highways,
streets and special events. We also offer hi-way safety rental and sale
products Rental Products: Arrowboards, Attenuator Trucks, Light
Towers, Message Boards, Day & Night Cones, Delineators, Barricades
I - II - I11, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day &
Night Cones, 8Ib & 121b Delineators, Type I, II, III Barricades,
Delineator Drums, Crash Barrels, Arrow Boards, Message Boards,
Round Posts, Square Posts, U-Channel Posts, Complete Line
Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-
Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping
Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking
Tape, Street Tape, Class I, I1I Vests, Safety Glasses, Aluminum Signs,
Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also
offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified
DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.

07-3X8704

Statewide Traffic Safety and Signs Inc.

13261 Garden Grove Boulevard Garden Grove, CA, 92843
Phone: 714-468-1919 Fax Number: 888-507-8549
Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic
control systems. We have the capabilities to remove, reset, relocate,
furnish and install these systems in all temporary or permanent
applications. Our scope includes Construction Area Signs, Traffic
Control Flagging, Flashing Arrow Signs, Changeable Message Signs,
Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing
LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail
Material, Midwest Guardrail System (MGS), Flared Terminal Systems,
In-Line Terminal Systems, Alternative Temporary Crash Cushion
Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures,
Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and
pre-form materials. Locations Servicing California and Nevada:
Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

07-3X8704

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-3X8704
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|

|MSL Electrie,Inc ]

@38 E La Palma Ave Anaheim, Ca 92807 I
07-3X8704|Phone: 714-693-4837 |[Fax Number: 714-693-4838 |
IDisadvantaged status: |

[Services offered:

[Maneri Traffic Control, Inc.

147423 Rainbow Canyon Temecula, CA 92592
Phone: (951) 695-51 |[Fax Number: (951) 695-51 |
Disadvantaged status: DBE SBE |

Services offered: MANERI TRAFFIC CONTROL, INC. offers
construction area traffic control, pems, attenuator trucks with and
without driver, pilot car, flagging, crash cushions, ramp notification
signs, construction area signs, delineators, channelizers, and much
more. E-mail oavila@maneritrafficcontrol.com if you have any
questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and
SBE.

07-3X8704

IL.B. Foster Company
I32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587

[Phone: (510) 240-4400 |[Fax Number: (510) 240-4410
07-3X8704|[Disadvantaged status:

Services offered: Material supplier of Sheet Pile, H Beams, Wide
Flange and Pipe Pile. For use as shoring, cofferdams, beam and
lagging, and steel foundation.

IL-RILEY TRUCKING & DISPATCH |
25927 FRAMPTON AVE HARBOR CITY CA 9o710 HARBOR CITY
CAL 90710

|Phone: 323-353-9332 _|[Fax Number: 310-530-1740
[Disadvantaged status: DBE SBE

IServices offered: TRUCKING & HAULING

07-3X8704

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=07-3X8704 10/28/2016
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Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 07-3X8704. 3 results found.

Contractor: Chumo Construction Inc. Contact: George Chumo

Address: 14425 Joanbridge Street Baldwin Park

Phone: 6269609502 Fax: 626-960-3887 Email: office@chumoconstruction.net

Services needed: Chumo Construction Inc.(Chumo) is requesting quotes from all qualified
subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of
work: Clear & Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb & Gutter, Drainage,
Electrical Excavation, Guardrail/Fence, Minor Concrete, Landscape, Piling, Rebar, Signs, Striping,
SWPPP, Traffic Control. Chumo will work with interested subcontractors/suppliers to identify
opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers,
Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for
the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors
must possess a current contractor's license, Dir Number, insurance and worker's compensation
coverage meeting Chumo's requirements and/or the owner's requirements and will be required to
sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement
can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price
quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation.
Plans and specifications are available for viewing (by appointment only) at our office located at 14425
Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding,
insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all
qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 10/12/2016

Contractor: Griffith Company Contact: Scott Mclure

Address: 12200 Bloomfield Avenue, Santa Fe Springs CA 90670

Phone: 562-929-1128 Fax: 562-864-8970 Email: smclure@griffithcompany.net

Services needed: Griffith Company is requesting quotes from all qualified subcontractors and
suppliers including certified DBE firms for the following items of work, including but not limited to:
LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-
RELATED OVERHEAD, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
TEMPORARY PAVEMENT MARKING, TEMPORARY TRAFFIC STRIPE, PORTABLE
CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY CRASH CUSHION
MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION
PLAN, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION
CONTROL), TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY
FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY
CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED
WOOD WASTE, ABANDON PIPELINE, REMOVE CHAIN LINK FENCE, REMOVE GUARDRAIL,
REMOVE IRRIGATION FACILITY, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE
PAVEMENT MARKER, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN
(STRAP AND SADDLE BRACKET METHOD), REMOVE SIGN STRUCTURE, REMOVE PIPE,
REMOVE INLET, REMOVE CONCRETE PAVEMENT, REMOVE ASPHALT CONCRETE
SURFACING, SALVAGE REINFORCED CONCRETE PIPE, REMOVE CONCRETE, REMOVE
CONCRETE CURB, REMOVE CONCRETE BARRIER, CAP INLET, SAND BACKFILL, REMOVE
CRASH CUSHION, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL
(PORTION), LOCATION B, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE
EXCAVATION, STRUCTURE EXCAVATION (SOLDIER PILE WALL), STRUCTURE BACKFILL,
STRUCTURE BACKFILL (SOLDIER PILE WALL), CONCRETE BACKFILL (SOLDIER PILE WALL),
LEAN CONCRETE BACKFILL, IMPORTED BORROW, FILTER FABRIC, SUBGRADE
ENHANCEMENT GEOTEXTILE, CLASS B1 MODIFIED, SUBGRADE ENHANCEMENT GEOGRID,

http://www.dot.ca.gov/hg/esc/oe/weekly _ads/oe_assist.php?id=07-3X8704 10/28/2016
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ROADSIDE CLEARING, ROCK BLANKET, SOIL AMENDMENT, SLOW-RELEASE FERTILIZER,
PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP A), PLANT (GROUP U), MAINTAIN
EXISTING PLANTED AREAS, PLANT ESTABLISHMENT WORK, WOOD MULCH, CHECK AND
TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES,
CONTROL AND NEUTRAL CONDUCTORS, 3/4" REMOTE CONTROL VALVE, 1" REMOTE
CONTROL VALVE, 1 1/2" REMOTE CONTROL VALVE, 16-18 STATION IRRIGATION
CONTROLLER (WALL MOUNTED), 24-32 STATION IRRIGATION CONTROLLER (WALL
MOUNTED), IRRIGATION CONTROLLER ENCLOSURE CABINET, FLOW SENSOR, RISER
SPRINKLER ASSEMBLY (GEAR DRIVEN), RISER SPRINKLER ASSEMBLY, FILTER ASSEMBLY
UNIT, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1" PLASTIC PIPE (SCHEDULE 40)
(SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE
(SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 3" PLASTIC
PIPE (SCHEDULE 40) (SUPPLY LINE), BALL VALVE, 6" CORRUGATED HIGH DENSITY
POLYETHYLENE PIPE CONDUIT, CLASS 3 AGGREGATE BASE, LEAN CONCRETE BASE, LEAN
CONCRETE BASE RAPID SETTING, CEMENT TREATED PERMEABLE BASE, CLASS D FILTER
FABRIC, JOINTED PLAIN CONCRETE PAVEMENT, JOINTED PLAIN CONCRETE PAVEMENT,
GROUND ANCHOR, STEEL SOLDIER PILE (2 - HP 12 X 53), 42" DRILLED HOLE, 60" CAST-IN-
DRILLED-HOLE CONCRETE PILE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE,
BRIDGE, STRUCTURAL CONCRETE, PILASTER, STRUCTURAL CONCRETE, COPING,
STRUCTURAL CONCRETE, APPROACH SLAB, MINOR CONCRETE, CLEAN EXPANSION JOINT,
JOINT SEAL, JOINT SEAL ASSEMBLY, BAR REINFORCING STEEL (BRIDGE) (PILASTER)
(COPING) (GALVANIZED), FURNISH SIGN STRUCTURE, INSTALL SIGN STRUCTURE,
FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, INSTALL SIGN, FURNISH
FORMED PANEL SIGN (OVEHEAD)FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH
SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)FOR RETROREFLECTIVE SHEETING
(TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)FOR
RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN
(0.080"-FRAMECLEAN AND PAINT STEEL SOLDIER PILING D) FOR RETROREFLECTIVE
SHEETING (TYPE XI), RETROREFLECTIVE SHEETING, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, PREPARE AND STAIN CONCRETE, ANTI-GRAFFITI COATING, 24"
ALTERNATIVE PIPE CULVERT, 6" PLASTIC PIPE, 8" PLASTIC PIPE, 8" PLASTIC PIPE, 24"
REINFORCED CONCRETE PIPE, 24" CORRUGATED STEEL PIPE (.109" THICK), 6"
PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE
UNDERDRAIN, 4" PLASTIC PIPE, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE
MATERIAL, 36" PRECAST CONCRETE PIPE MANHOLE, ROCK SLOPE PROTECTION,
CONCRETED-ROCK SLOPE PROTECTION, GABION, ROCK SLOPE PROTECTION FABRIC,
MINOR CONCRETE, MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL, CHAIN
LINK FENCE, MIDWEST GUARDRAIL SYSTEM, CABLE RAILING, TRANSITION RAILING, END
CAP, END ANCHOR ASSEMBLY, ALTERNATIVE FLARED TERMINAL SYSTEM, CRASH
CUSHION, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER,
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TEMPORARY LIGHTING SYSTEM, MODIFYING EXISTING ELECTRICAL
SYSTEM, MOBILIZATION.

Requirements: Griffith Company will work with interested subcontractors to identify opportunities
to break down items into economically feasible packages. Requirements: Griffith Company is
signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions.
100% performance and payment bonds required for the full amount of the subcontract price.
Subcontractors must possess a current contractor?s license, insurance and worker?s compensation
insurance coverage meeting Griffith?s requirements. A copy of the insurance requirements and
agreements can be obtained by contacting the Estimator. Please call if you need assistance in
obtaining bonding, insurance, equipment, materials, and/or supplies. Griffith Company intends to
work cooperatively with all qualified firms seeking work on this project. Griffith Company is an Equal
Opportunity Employer.

Date posted: 10/13/2016

http://www.dot.ca.gov/hg/esc/oe/weekly _ads/oe_assist.php?id=07-3X8704 10/28/2016
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Contractor: Flatiron West, Inc. Contact: Veronica Garcia

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 7609169075 Fax: 909-597-8635 Email: OCLABids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors and Suppliers. Quotes requested for,
but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC,
Concrete Barrier, Concrete Ditch Lining, Conerete Supply , Construction Area Signs, Drill and Bond
Dowel, Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor
Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply , Railing, RCP Pipe, Reinforcing
Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade
Geogrid/Geotextile Supply.

Requirements: Requirements: Quotations must be valid for same duration as specified by Owner
for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote,
including those that are broken down into economically feasible units to facilitate bidding.
Subcontractors are required to possess and maintain a current contractor's license and must also be
registered with the Department of Industrial Relations (DIR) as required by Public Contract Code
Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and
Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron
and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public
Contract Code section 4108 and otherwise, to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid
to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on
the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be evaluated with your price. We Are An Equal
Opportunity Employer.

Date posted: 10/28/2016

http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=07-3X8704 10/28/2016



Ad Proofs | Route 105/405 Separation

Page 1 of 4

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
10/28/2016 03:50 PM. The ad ran from the publication date until the bid date listed

on the notice.

204

FLATIRON

B the Basl. Be the Best

Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive

San Marcos, CA 92078

Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635

Email:
OCLABids@flatironcorp.com

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36765

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 105/405 Separation

Bid/Contract #

07-3X8704

Department of Transportation (Caltrans)

Project Location

Los Angeles, Los Angeles County, CA

Bid Date

11/30/2016 at 02:00

Project Details

DBE Goal 10%. Request for Certified DBE Subcontractors and
Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate
Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete
Barrier, Concrete Ditch Lining, Concrete Supply , Construction Area
Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable
Railing, Guardrail, Landscape/lrrigation, Minor Concrete, Miscellaneous
Iron & Steel, Overhead Signs, Pipe Supply , Railing, RCP Pipe,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street
Sweeping, Striping, Subgrade Geogrid/Geotextile Supply.

Plans and specifications can be downloaded, at no cost from Caltrans
website http://www.dot.ca.gov/hg/escloel/project_ads_addenda/07/07-
3X8704/. Additionally, plans and specifications are available at Flatiron's
San Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Requirements: Quotations
must be valid for same duration as specified by Owner for contract
award. Assistance in obtaining bonding, lines of credit, insurance,
equipment, supplies and materials is available upon request. Flatiron
West, Inc. analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to facilitate bidding.
Subcontractors are required to possess and maintain a current
contractor's license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in
electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron™) or any
prior course of dealing between Flatiron and a bidder, and unless

10/28/2016
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waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. We Are An Equal
Opportunity Employer.

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36765 10/28/2016
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TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 10/28/2016 03:50 PM. The ad ran from the
publication date until the bid date listed on the notice.

Py N

FLATIRON

B! the: Bast, Be the Best

Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078

Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635

Email:
OCLABids@flatironcorp.com

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36765

Flatiron West, Inc.

is seeking qualified DBE

Project Name
Route 105/405 Separation

Bid/Contract #
07-3X8704

Awarding Agency
Department of Transportation (Caltrans)

Project Location
Los Angeles, Los Angeles County, CA

Bid Date
11/30/2016 at 02:00

Project Details

DBE Goal 10%. Request for Certified DBE Subcontractors and
Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate
Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete
Barrier, Concrete Ditch Lining, Concrete Supply , Construction Area
Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable
Railing, Guardrail, Landscape/lrrigation, Minor Concrete, Miscellaneous
Iron & Steel, Overhead Signs, Pipe Supply , Railing, RCP Pipe,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street
Sweeping, Striping, Subgrade Geogrid/Geotextile Supply.

Plans and specifications can be downloaded, at no cost from Caltrans
website hitp://www.dot.ca.gov/ha/escloe/project_ads_addenda/07/07-
3X8704/. Additionally, plans and specifications are available at Flatiron's
San Marcos, CA and Chino Hills, CA offices. Please call to make an
appointment to view plans and specifications. Requirements: Quotations
must be valid for same duration as specified by Owner for contract
award. Assistance in obtaining bonding, lines of credit, insurance,
equipment, supplies and materials is available upon request. Flatiron
West, Inc. analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to facilitate bidding.
Subcontractors are required to possess and maintain a current
contractor’s license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron’s Standard
Subcontract Terms and Conditions and insurance requirements. A copy
of our Standard Subcontract Terms and Conditions is available in
electronic format upon request. Bond Requirements: Notwithstanding
any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any
prior course of dealing between Flatiron and a bidder, and unless

10/28/2016
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waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed
3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. We Are An Equal
Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on
10/28/2016 03:50 PM.

Flatiron West, Inc. is seeking DBE s in Los
Angeles - dbegoodfaith.com/ads/Route-
105-...

03:10 PM - 28 Oct 2016

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php?docs_adid=36765 10/28/2016



Flatiron West, Inc. An Equal Opportunity Employer is requesting quotations from all qual... Page 1 of 2

Ad ID: 13317 Date Of Advertisement: Oct 28, 2016

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors
and/or material suppliers for the following project

Reference: 07-3X8704
Project Title: ‘ Route 105/405 Separation
: i) 'Los Angeles
RPIEE Eutaying: Located in Los Angeles County, CA
Owner: Department of Transportation (CALTRANS)
Bid Date / Time: Nov 30, 2016 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to:

' AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete
Barrier, Concrete Ditch Lining, Concrete Supply , Construction Area Signs, Drill and Bond Dowel,
Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor Concrete,
Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply , Railing, RCP Pipe, Reinforcing Steel,
Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade Geogrid/Geotextile

Supply.
Bid documents can be viewed at or obtained from:
Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/07/07-3X8704/. Additionally,

plans and specifications are available at Flatiron’s San Marcos, CA and Chino Hills,
CA offices. Please call to make an appointment to view plans and specifications.

Requirements: Quotations must be valid for same duration as specified by Owner for
contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment,
supplies and materials is available upon request. Flatiron West, Inc. analyzes and
considers each DBE quote, including those that are broken down into economically
feasible units to facilitate bidding. Subcontractors are required to possess and maintain
a current contractor’s license and must also be registered with the Department of
Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron’s Standard Subcontract Terms and
Conditions and insurance requirements. A copy of our Standard Subcontract Terms and
Conditions is available in electronic format upon request. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron™) or
any prior course of dealing between Flatiron and a bidder, and unless waived in writing
by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds

https://www.constructionbidsource.com/ads/print/13317 10/28/2016



Flatiron West, Inc. An Equal Opportunity Employer is requesting quotations from all qual... Page 2 of 2

assuring bidder’s obligations to Flatiron in the amount of 100 percent of the bid to

Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers:
Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated

with your price. We Are An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9075 Fax: (909) 597-8635
Email: OCLABids@flatironcorp.com
Veronica Garcia

Published on Oct 28, 2016 by
Construction Bid Source a Trade and Focus Publication

located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

https://www.constructionbidsource.com/ads/print/13317

10/28/2016



Garcia, Veronica

“rom: Garcia, Veronica

sent: Friday, October 28, 2016 4:11 PM

To: ‘admin@goodfaitheffort.com’

Subject: Advertisement Request - Route 105/405 Separation
Attachments: Route 105-405 Separation._Flatiron West Ad Template.pdf

Please find attached our request for advertisement. Please run our ad on the following dates: 10/31/16, 11/3/16,
11/7/16, 11/10/16, 11/14/16, 11/17/16, 11/21/16 and 11/28/16. Should you have any question or need additional
information please contact me.

Thank you,

Veronica Garcia

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9075 PHONE

760 471 4860 Fax

www.flatironcorp.com

Build the Best. Be the Best.



PUBLICATION AFFIDAVIT  FILE COPY

DECLARATION OF PUBLICATION

STATE OF CALIFORNIA = E D

Suzie Davidson /Art Director

REQUEST FOR CERTIFIED DEE SUUBCONTRACTORS & SUPPLIERS:

ROUTE 105/405 SEPARATION (CONTRACT NO. 07-3X8704)
LOCATION: LOS ANGELES COUNTY, CA
OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)
BID DATE: NOVEMBER 30, 2016 AT 2:00 PM
DBE Goal - 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike » Aggregate Supply = Asphalt Paving * CIDH * Clear & Grub = Cold Plane AC = Concrete

Barrier = Concrete Ditch Lining = Concrete Supply = Construction Area Signs * Drill and Bond Dowel
+ Electrical » Erosion Control ¢ Fence /Cable Railing * Guardrail » Landscape & Irrigation = Minor
Concrete * Miscellaneous Iron & Steel * Overhead Signs * Pipe Supply = Railing * RCP Pipe

= Reinforcing Steel + Roadside Signs * Rock Slope Protection * Street gweeping * Striping * gubgrade

| Geogrid/ Geotextile Supply

TFlans and spedifications can be downloaded, at no cost from Caltrans web site:
% t.ca,.EQV [oe ject ads_adde o7 /07-3XB704/. Additionally, plans end specifications
Hills, CA offices. Please call to make an appointment to view plans

A WAV, Jam)
are available at Fladron’s San Marxcos and Chino
and specdifications.

Quotations must be valid for same duration as specified by Orwmer for condract award. Assiatance in obtaining bonding,
lines of cradit, insurance, equipment, supplies and materials is available upon request. Flatiron West, In¢. analyzes

gl_':i-.‘ld;onaiders each DBE quote, inclhuding those that are broken dowmn into economically feasible units to facilitate
idding.

Submnt:actdrs_.axé xegu.ued to possess and maintain 2 current contractor’s lcense and must also be registered with
the Departmerit of Industrial Relations (DIR) as required by Public Contract Caode Section 1725.5. Subcontractors will

- be required to exécute Flatron's Standard Subcontract Terms and Conditions and insurance requirernents. Acopy
of our Standard Subcontract Terms and Conditions is available in electroric format upon request.

Bond Reqguirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or
any prior course of dealing between Flatiron and a biddes, and anless waived in writing by Flatiron, Flatiron
reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to
provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated
with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 22078
Phone (760) 916-9075 + Fax (909) 597-8635
Contact: Veronica Gareia, Estimating Admin.
Email: OCLABids@flatironcorp.coxm
An Equal Opportunity Employer

The undersigned declares:
1 am over the age of 18 years and a citizen of the United States. Tamnot a party to and baveno interest in this matter.
1 am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true Opy
fiereon, was published on the below date(s):

| declare under penality of perjury that the foregoing is true and correct. Mm
Executed at San Diego, California

00“3'@!!!;&@% DATES PUBLISHED
: & ‘ DWENE T
\\p.)\‘h \\\m\\b, \\\ﬂ\\b, “h‘mb; Nlm'r le\\lb. iy hb‘ "M‘b. llhl‘ lb, ll&dl

TRADE PUBLICATION FOCUS PUBLICATION

signature

[

ALSO DISPLAYED ON WEB SITE @ hitp://www.goodfaitheffort.com
16885 W. Bernardo Dr., Sulte 335, San Diego, CA 92127 * Phone No. (858) 487-2600 * Fax Number (858) 487-3500
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EXCHANGE

PROOF OF PUBLICATION
(20155 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over
the age of eighteen years, and not a party to or interested in the above matter. I am
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City
and County of San Francisco, State of California on the date of January 29, 1988,
that the notice of which the annexed is a printed copy (set in type not smaller than
non pareil), has been published on sheinc.com on the following date(s), to wit:

10/28/16 5, 11/30/16

I declare under penalty of perjury that the foregoing is true and correct.

10/28/16

Executed on at San Francisco, California.

%é/ _/%lrc /
(Signature)

Corporate Office
795 Folsom Street, 1st Floor  San Francisco, CA 94107-4226
PhOﬂe (415) 778‘6250 L TO” Free (800) 800'8534 Proot of Publication - sbeinc.com

Insertion #



SBE INC - CMS ADMIN http://www.sbeinc.com/cmsadmin/index.cfm?fuseaction=classified....

Logout
HOME CUSTOMERS SITES STAFF ARTICLES PDF NEWSLETTER ADVERTISING PRODUCTS EVENTS FORM BUILDER

Add Ad Request | View Ads | Add Ad Categories | View Ad Categories

Title: FLATIRON WEST, INC. - Route 105/405 Separation (Contract No. 07-3X8704)
Date Posted: October 28, 2016

Expiry/Bid Date: November 30, 2016

Sub Bid Request Category: Sub Bid Requests
Price: 0

Email Address:

Address1: 1770 La Costa Meadows Drive,
Listed under sites: SBEInc

City: San Marcos

State: CA

Zip Code: 92078

Country: United States

Phone:(760) 916-9075

Status: Active

Description:

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 105/405 Separation (Contract No.
07-3X8704) Location: Los Angeles County, CA Owner: Caltrans Bid Date: November 30, 2016 at 2:00 PM DBE Goal -
10% Quotes requested for, but not limited to, the following types of work: AC Dike Concrete Ditch Lining Guardrail RCP
Pipe Aggregate Supply Concrete Supply Landscape & Irrigation Reinforcing Steel Asphalt Paving Construction Area
Signs Minor Concrete Roadside Signs CIDH Drill and Bond Dowel Miscellaneous Iron & Steel Rock Slope Protection
Clear & Grub Electrical Overhead Signs Street Sweeping Cold Plane AC Erosion Control Pipe Supply Striping Concrete
Barrier Fence/Cable Railing Railing Subgrade Geogrid/Geotextile Supply Plans and specifications can be downloaded, at
no cost from Caltrans website http://www.dot.ca.gov/hg/esc/oelproject_ads_addenda/07/07-3X8704/. Additionally, plans
and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to
view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request.
Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically
feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and
must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section
1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.
Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (*Flatiron”) or any prior course
of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds
assuring bidder’s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the
bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.
FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (760) 916-9075 Fax: (909)
597-8635 Contact: Veronica Garcia, Estimating Admin. Email: OCLABids@flatironcorp.com An Equal Opportunity
Employer

Header Content:

Image File: Screen Shot 2016-10-28 at 4.21.01 PM.png

1ofl 10/28/16, 4:21 PM



Screen Shot 2016-10-28 at 4.21.01 PM.png (PNG Image, 924 x 782...

http://www.sbeinc.com/files/Classified/Screen Shot 2016-10-28 at 4....

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 105/405 Separation (Contract No. 07-3X8704)
Location: Los Angeles County, CA
Owner: Caltrans
Bid Date: November 30, 2016 at 2:00 PM
DBE Goal - 10%

Quotes requested for, but not limited to, the following types of work:

T i
Construction Area Signs Minor Concrete Roadside Signs
Drill and Bond Dowel Miscellaneous Iron & Steel | Rock Slope Protection
e Coad Pipe Suppl = .
 Fence/Cable Railing Railing %‘W&Eﬂ!

- dot.ca ject_ads ndalﬁTlﬂ?_-SXB

insurance, equipment, supplies and materials is available upon

available in electronic format upon request.

Bond Requirements: Notwith:
Flatiron and a bidder, and unless waived in writing by

be a California admitted surety.

Plans and specifications can be downloaded, at no cost from Calirans website

Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit,
Sﬂmkmmmﬁulbpmmandmﬁvhhawmtmn&awfsiwuomdmuuahobomdwithﬂnoepmmd

Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is

standing mywntwyhr?huagoﬁhabidehm‘ West, Inc. (“Flatiron”) or any prior course of dealing between
, Flatiron reserves the right, pursuant to Public Contract Code section 4108

mddhomiu.bnqthnnhﬁdd«bpmﬁnpamMaﬂmdwmmbm&amMngsMsbﬂtﬁmhhde

100pomnlofhol§ithblion.Fhﬁwnwilmirhumﬂnbmdpminnnttemdmundbmyﬁ.mwwﬂhmm

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9075 Fax: (909) 597-8635
Contact: Veronica Garcia, Estimating Admin.

Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer

. Additionally, plans and specifications are available at Flatiron’s San

Flatiron West, Inc. analyzes and considers each DBE quote,

1ofl

10/28/16, 4:21 PM



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section E

E. Describe the Bidders efforts made to provide interested DBEs with adequate
information about the plans, specifications and requirements of the Contract to assist
them in responding to a solicitation. Identify the DBEs assisted, the type of
information provided, and the date of the contacts. Provide copies of supporting
documents.

Flatiron provided information on how to obtain plans and specifications on our
Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was
prepared to make information readily available and to discuss construction
methods and schedules to help DBE’s develop a competitive price and scope of
work; however, no assistance was requested from any DBE subcontractor
and/or supplier during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section F

F. Describe the Bidder's efforts made to assist interested DBE'’s in obtaining bonding,
lines of credit, or insurance. Identify the DBE’s assisted, the type of assistance
offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in obtaining
bonding, lines of credit, or insurance, in our Solicitations (Section B) and
Advertisements (Section D).

Flatiron was prepared to assist DBE’s with obtaining bonding, lines of credit, or
insurance; however, no assistance was requested from any DBE subcontractor
and/or suppliers during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section G

G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary
equipment, supplies, materials, or related assistance or services, excluding supplies
and equipment the DBE purchases or leases from the Prime Contractor or its
affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates.
Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in
obtaining necessary equipment, supplies, materials or related assistance or
services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE’s with the necessary equipment, supplies,
materials; or related assistance services; however, no assistance was
requested from any DBE subcontractor and/or suppliers during the bid
advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section H

H. List the names of agencies and the dates on which they were contacted to provide
assistance in contacting, recruiting and using DBE firms. If the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED
On 10/28/16 Flatiron solicited DBE patrticipation through the SBA Subnet Database.
On 10/28/16 Flatiron solicited DBE participation to the following Assistant Agencies.

Asian Business Association

Black Contractors Association of San Diego

San Diego County Hispanic Chamber of Commerce
National Hispanic Business Woman Association
Small Business Administration (SBA)

Association Subcontractors Alliance



Page | of 2

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name:
Contact:
Address 1:
Address 2:
City:

Zip:

Phone:

Fax:

Email:
Seeking:

Description:

Flatiron West, Inc.
Veronica Garcia
1770 La Costa Meadows Drive

SAN MARCOS  State: CA
92078 Zip+4:
760-916-9100 2075
909-597-8635
OCLABids@flatironcorp.com

« US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Owner: Department of Transportation (Caltrans)(Contract No. 07-
3X8704). 10% DBE Goal. Request for Certified DBE
Subcontractors and Suppliers. Quotes requested for, but not
limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear
& Grub, Cold Plane AC, Concrete Barrier, Concrete Ditch Lining,
Concrete Supply , Construction Area Signs, Drill and Bond Dowel,
Electrical, Erosion Control, Fence/Cable Railing, Guardrail,
Landscape/Irrigation, Minor Concrete, Miscellaneous Iron & Steel,
Overhead Signs, Pipe Supply , Railing, RCP Pipe, Reinforcing Steel,
Roadside Signs, Rock Slope Protection, Street Sweeping, Striping,
Subgrade Geogrid/Geotextile Supply. Plans and specifications can
be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-
3X8704/. Additionally, plans and specifications are available at
Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to
make an appointment to view plans and specifications.
Requirements: Quotations must be valid for same duration as
specified by Owner for contract award. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and
materials is available upon request. Flatiron West, Inc. analyzes
and considers each DBE quote, including those that are broken
down into economically feasible units to facilitate bidding.
Subcontractors are required to possess and maintain a current
contractor's license and must also be registered with the
Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to
execute Flatiron's Standard Subcontract Terms and Conditions
and insurance requirements. A copy of our Standard Subcontract
Terms and Conditions is available in electronic format upon
request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Flatiron") or any prior
course of dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the right, pursuant
to Public Contract Code section 4108 and otherwise, to require
each bidder to provide payment and performance bonds assuring
bidder's obligations to Flatiron in the amount of 100 percent of
the bid to Flatiron. Flatiron will reimburse the bond premium at
actual cost not to exceed 3%. The surety on the bonds must be a

https://eweb].sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq num=42318... 10/28/2016



Page 2 of 2

California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd
tier DBE participation offered on your quotation as it will be
evaluated with your price. We Are An Equal Opportunity
Employer.
NAICS Code: 237310
Place of performance: CA - California
Prime Sol. Number: 07-3X8704
Subcontract S0l. 7318704
Bid Closing Date: 11/30/2016
Time: 2:00 PM PDT

https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=42318...  10/28/2016
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016
Asian Business Association
5675 Ruffin Road, Suite 305, San Diego CA 92160
(858) 277-2822 - Phone (858) 277-2622 - Fax
Email: admin@abasd.org

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation — Caltrans
Bid Number: 07-3X8704

Project Description: Route 105/405 Separation
Location: Los Angeles, CA

DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Ditch Lining Guardrail RCP Pipe
| Aggregate Supply Concrete Supply Landscape & Irrigation Reinforcing Steel
Asphalt Paving Construction Area Signs Minor Concrete Roadside Signs
CIDH Drill and Bond Dowel Miscellaneous Iron & Steel Rock Slope Protection
Clear & Grub Electrical Overhead Signs Street Sweeping
Cold Plane AC Erosion Control Pipe Supply Striping
Concrete Barrier Fence/Cable Railing Railing Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

« Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/project ads addenda/07/07-3X8704/.

= Additionally, plans and specifications are available at Flatiron’s offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Garcia, Veronica

sent: Friday, October 28, 2016 4:48 PM

To: ‘admin@abasd.org'

Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: Asian Business Association_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on 11/30/16 at 2:00 PM to the Department
of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE’s. Should you
have any questions or need additional information please contact me.

Thank you,

Veronica Garcia

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9075 PHONE

760 471 4860 Fax

www . flatironcorp.com

Build the Best. Be the Best.
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016
Black Contractors Association of San Diego
6125 Imperial Avenue, San Diego, CA 92114
(619) 263-9791 — Phone (619) 263-6865 — Fax
Email: nationalbca@aol.com

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation — Caltrans
Bid Number: 07-3X8704

Project Description: Route 105/405 Separation
Location: Los Angeles, CA

DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Ditch Lining Guardrail RCP Pipe
| Aggregate Supply Concrete Supply Landscape & Irrigation Reinforcing Steel
Asphait Paving Construction Area Signs Minor Concrete Roadside Signs
CIDH Drill and Bond Dowel Miscellaneous Iron & Steel Rock Slope Protection
Clear & Grub Electrical Overhead Signs Street Sweeping
Cold Plane AC Erosion Control Pipe Supply Striping
Concrete Barrier Fence/Cable Railing Railing Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

« Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/project ads addenda/07/07-3X8704/.

«  Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Garcia, Veronica

sent: Friday, October 28, 2016 4:50 PM

To: 'nationalbca@aol.com’

Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: Black Contractors Association_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on 11/30/16 at 2:00 PM to the Department
of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE’s. Should you
have any questions or need additional information please contact me.

Thank you,

Veronica Garcia

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9075 PHONE

760 471 4860 Fax

www.flatironcorp.com

Build the Best. Be the Best.
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016
San Diego County Hispanic Chamber of Commerce
821 Kuhn Drive, Suite 107, Chula Vista, CA 91914
(858) 268-0790 — Phone
Email: samya.sdchcc@gmail.com

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation — Caltrans
Bid Number: 07-3X8704

Project Description: Route 105/405 Separation
Location: Los Angeles, CA

DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Ditch Lining Guardrail RCP Pipe

Aggregate Supply Concrete Supply Landscape & Irrigation Reinforcing Steel

Asphalt Paving Construction Area Signs Minor Concrete Roadside Signs

CIDH Drill and Bond Dowel Miscellaneous Iron & Steel Rock Slope Protection

Clear & Grub Electrical Overhead Signs Street Sweeping

Cold Plane AC Erosion Control Pipe Supply Striping

Concrete Barrier Fence/Cable Railing Railing Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

« Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/project ads addenda/07/07-3X8704/.

« Additionally, plans and specifications are available at Flatiron’s offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (*Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Garcia, Veronica

sent: Friday, October 28, 2016 4:51 PM

To: ‘'samya.sdchcc@gmail.com'’

Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: SD County of Hispanic Chamber_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on 11/30/16 at 2:00 PM to the Department
of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE’s. Should you
have any questions or need additional information please contact me.

Thank you,

Veronica Garcia

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9075 PHONE

760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016
National Association of Women in Construction (NAWIC)
PO Box 880725, San Diego, CA 92168
(858) 712-4756 — Phone
Email: llangworthy@dyna-sd.com

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation — Caltrans
Bid Number: 07-3X8704

Project Description: Route 105/405 Separation
Location: Los Angeles, CA

DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Ditch Lining Guardrail RCP Pipe

Aggregate Supply Concrete Supply Landscape & lrrigation Reinforcing Steel

Asphalt Paving Construction Area Signs Minor Concrete Roadside Signs

CIDH Drill and Bond Dowel Miscellaneous Iron & Steel Rock Slope Protection

Clear & Grub Electrical Overhead Signs Street Sweeping

Cold Plane AC Erosion Control Pipe Supply Striping

Concrete Barrier Fence/Cable Railing Railing Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

+ Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/project ads addenda/07/07-3X8704/.

« Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

p——— =7
“rom: Garcia, Veronica
sent: Friday, October 28, 2016 4:50 PM
To: ‘llangworthy@dyna-sd.com'
Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: National Assoc. of Women_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on 11/30/16 at 2:00 PM to the Department
of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE’s. Should you
have any questions or need additional information please contact me.

Thank you,

Veronica Garcia

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9075 PHONE

760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAXx: (909) 597-8635

Date: October 28, 2016
Association Subcontractors Alliance
Small Business Development Center — North San Diego
1823 Mission Avenue, Oceanside, CA 92054
(760) 795-8740 - Phone
Email: centerinfo@miracosta.edu

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation — Caltrans
Bid Number: 07-3X8704

Project Description: Route 105/405 Separation
Location: Los Angeles, CA

DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Ditch Lining Guardrail RCP Pipe
| Aggregate Supply Concrete Supply Landscape & Irrigation Reinforcing Steel
Asphalt Paving Construction Area Signs Minor Concrete Roadside Signs
CIDH Drill and Bond Dowel Miscellaneous Iron & Steel Rock Slope Protection
Clear & Grub Electrical Overhead Signs Street Sweeping
Cold Plane AC Erosion Control Pipe Supply Striping
Concrete Barrier Fence/Cable Railing Railing Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

+« Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/hg/esc/oe/project ads addenda/07/07-3X8704/.

« Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Garcia, Veronica

sent: Friday, October 28, 2016 4:52 PM

To: 'centerinfo@miracosta.edu’

Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: Small Business Develop. Center_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on 11/30/16 at 2:00 PM to the Department
of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE’s. Should you
have any questions or need additional information please contact me.

Thank you,

Veronica Garcia

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9075 PHONE

760 471 4860 Fax
www.flatironcorp.com

Build the Best. Be the Best.
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FLATIRON

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 537-8635

Date: October 28, 2016
Association Subcontractors Alliance
PO Box 600723, San Diego, CA 92160
(619) 825-9552 — Phone (619) 825-9558 - Fax
Email: nancy@sandiegoasa.org

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation — Caltrans
Bid Number: 07-3X8704 i

Project Description: Route 105/405 Separation
Location: Los Angeles, CA

DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike Concrete Ditch Lining Guardrail RCP Pipe

Aggregate Supply Concrete Supply Landscape & |rrigation Reinforcing Steel

Asphalt Paving Construction Area Signs Minor Concrete Roadside Signs

CIDH Drill and Bond Dowel Miscellaneous Iron & Steel Rock Siope Protection

Clear & Grub Electrical Overhead Signs Street Sweeping

Cold Plane AC Erosion Control Pipe Supply Striping

Concrete Barrier Fence/Cable Railing Railing Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

* Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/ha/esc/oe/project ads addenda/07/07-3X8704/.

= Additionally, plans and specifications are available at Flatiron’s offices in San Marcos, CA and Chino Hills, CA. Please call to make
an appointment to view plans and specifications. i

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award. A

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with the Department
of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's
Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions
is available in electronic format upon request. -

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron”) or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108
and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you
have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Garcia, Veronica

“rom: Garcia, Veronica

sent: Friday, October 28, 2016 4:49 PM

To: 'nancy@sandiegoasa.org’

Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: Asian Subcontractors Alliance_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on 11/30/16 at 2:00 PM to the Department
of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE’s. Should you
have any questions or need additional information please contact me.

Thank you,

Veronica Garcia

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9075 PHONE

760 471 4860 Fax
www.flatironcorp.com

Build the Best. Be the Best.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section |

l. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential
subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and
supplier contact information acquired at networking events is added to our in-house
database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

June 4, 2015- Metro Purple Line Outreach Event

April 28, 2016 — RCTC I-15 Express Lanes — DBE/SBE Summit Outreach
September 28, 2016 — SANBAG Expo

October 26, 2016 — San Diego Int'| Airport Meet the Primes

November 15, 2016 — I-15 Express Lanes Project Outreach Event

In addition, Flatiron encourages non-DBE participation:

1 Flatiron requested lower tier DBE participation from Non-DBE subcontractors and
suppliers on our advertisements. Please see Section D.

2 Flatiron requested lower tier DBE participation from Non-DBE subcontractors and
suppliers in our solicitations (please see attached).

. Solicitation Database (iSqFt printout)

. IFB, faxed or e-mailed (iSqFt printout)

. IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
. IFB and Addendum Notice Message History Repot (iSqFt printout)



Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Solicitation List

Company Name First Name Last Name Email Address City State Phone

A.C. Dike Co. Dave McClain dave@acdike.com Lincoln CA |(916) 652-0159
Acacia Environmental Construction James Colbert james@acaciaec.com Santa Barbara CA |(B05) 680-4431
Alcorn Fence Company Gus Madrigal gusm@alcornfence.com Orange CA  [(714) 744-9447
All American Asphalt Brett Schultz bschultz@allamericanasphalt.com Corona CA  |(951) 736-7600
Amber Steel Edgar Estrella eestrella@ambersteel.net Rialto CA  |(909) 874-2213
American Fence Company Jason Stearman jason.stearman@americanfence.com Phoenix AZ (602) 365-0211
Asphalt Dike Construction, Inc. dba APCO Larry Grimes larry@apcodike.com Goshen CA  |(559) 651-7900
Associated Ready Mixed Concrete Steve Venolia svenolia@assocrmc.com Newport Beach CA  |(949) 253-2800
Atlas Fence Company Pete Delgado pdelgado@alcorn-fence.com Chula Vista CA  |(619) 397-6500
B C Traffic Specialists Trevor Couch trevor@bctraffic.com Orange CA [(714) 974-1190
Bay City Fab Patrick Patton baycityfab@gmail.com Ventura CA  |(805) 653-0055
Belco Elecnor Group John Wong jwong@elecnor.com Chino CA  |(909) 993-5470
Cal Stripe, Inc. Steve ‘Works sworks@calstripe.com Colton CA  |(909) 884-7170
Calmex Engineering, Inc. Travis Bomhoff travisbomhoff@yahoo.com Bloomington CA  |(909) 546-1311
CalPortland Company Robert Mack rkm@calportland.com Colton CA  |(760) 898-9588
Cemex Tracy Zicovich tracy.zicovich@cemex.com San Diego CA |(619) 843-3068
Century Sweeping Garo Shakhkaramian Montebello CA |(323) 887-3836
Chrisp Company Jamie Luna jluna@chrispco.com Bloomington CA  [(909) 746-0356
CMC Steel Fabricators, Inc, dba CMC Rebar Greg Hughett greg.hughett@cmc.com Etiwanda CA  |(909) 803-1506
Condon-Johnson & Associates - Cypress George Burrough gburrough@condon-johnson.com Ontario CA  |(909) 390-0268
Condon-Johnson & Associates - SD Josh Hilton jhilton@condon-johnson.com San Diego CA  |(909) 390-0268
Coral Construction Company Marc Roberts marcroberts@coralconstruction.com Wilsonville OR  |(503) 682-2252
craneveyor corp. Ronney Collosi rcollosi@craneveyor.com South El Monte CA  |(626) 442-1524
Crown Fence Company Joey Carso jcarso@crownfence.com Santa Fe Springs CA |(562) 864-5177
Drill Tech Drilling Tony Lynn tony@drilltechdrilling.com Antioch CA [(925) 978-2060
Drill Tech Drilling & Shoring Andres Melogoza Andres.melgoza@drilltechdrilling.com Corona CA  [(951) 277-9700
EBS General Engineering, Inc. Joseph Nanci jananci@ebs-inc.us Corona CA  [(951) 279-6869
Edison Construction, Inc. Jeff Downs jeffrdowns@edisonconstructioninc.com Bakersfield CA  |(661) 366-6311
FBD Vanguard Construction Jason Muller jmuller@vc-inc.net Livermore CA  |(925) 245-1300
FenceCorp, Inc. Albert Said a.said@fencecorp.us Riverside CA |(760) 721-2101
Ferguson Waterworks Jorge Urrutia jorge.urrutia@ferguson.com Poway CA  |(619) 719-7901
Ferguson Waterworks, Inc. Mitchell Harkey mitchell.harkey@ferguson.com Poway CA  |(858) 391-3700
Ferreira Construction Co., Inc. Rusty Moore rmoore@ferreiraconstruction.com Chino CA  |(714) 928-7573
Fitzgerald Formliners Aaron Giron agiron@formliners.com Santa Ana CA _ |(800) 547-7760
G2 Metal Fab Ken Ho kho@g2metalfab.com Livermore CA  |(925) 443-7903
Gerco Contracting Mike Violla erco@sbcglobal.net Auburn CA |(530) 268-1188
Gerdau Reinforcing Steel Keith Dixon keith.dixon@gerdau.com San Diego CA  |(858) 737-7700
Griffith Company Edgar Martinez edmartinez@griffithcompany.net Santa Fe Springs CA  |(562) 929-1128
Griffith Company (Landscape) Rick Carlson rcarlson@griffithcompany.net Brea CA  |(714) 984-5500
Hanson Aggregates Phil Harris phil.harris@hanson.com San Diego CA  |(858) 715-5600
Hanson Aggregates (San Diego) Travis Ponchetti travis.ponchetti@lehighhanson.com San Diego CA  |(858) 715-5615
Hardy & Harper Incorporated Tanner Hambright thambright@hardyandharper.com Santa Ana CA |(714) 412-1335
Harris Rebar - Lakeside Andrew Devries adevries@harrisrebar.com Lakeside CA |(619) 655-3580
Hayward Baker Inc. Chuck Danache cdanache@haywardbaker.com Chino Hills CA  [(909) 393-9300
Herbert, Inc. John Bonds john@herbertinc.net Oceanside CA  [(760) 724-8131
Hi-Way Safety, Inc. Dave Coutts info@hiwaysafety.com Chino CA  |(909) 591-1781
HMS Construction, Inc. Robert Jones robert@hmsconco.com Vista CA  |(760) 727-9808
Holiday Rock Tom Maher tmaher@hollidayrock.com Upland CA  |(909) 982-1553
Integrity Rebar Placers Dolly Velez Dolly@integrityrebarplacers.com Perris CA [(951) 696-6843
J.D. Jimenez Concrete Contractor Inc. Amanda Cruz jdconcr@aol.com Rancho Cucamonga |CA  |(909) 989-3615
L.B. Foster Justin Turk jturk@lbfoster.com Irvine CA  [(949) 788-1074
LB Foster Marla Wallace mwallace@Ibfoster.com Union City CA  |(510) 240-4400
LBIW, Inc. Ryan Wilkes rwilkes@Ibiw.com Long Beach CA |(562) 432-5451
LMS Reinforcing Steel Group Norm Streu nstreu@Imsgroup.ca Bakersfield CA |(661) 589-0972
Malcolm Drilling Co., Inc. Dave Peterson dpeterson@malcolmdrilling.com Irwindale CA (626) 338-0035
Marina Landscape, Inc. John Gutierrez jgutierrez@marinaco.com Orange CA |(714) 704-0420
Matich Corp. Mark Hickman mhickman@matichcorp.com San Bernardino CA  |(909) 382-7400
Metal Supply, Inc. Jay Swem jay@metalsupply.com South Gate CA  |(562) 635-9940
MSL Electric, Inc. Warren Moore warren@mslelectric.com Anaheim CA  |(714) 693-4837
Neal Electric Shaun Cavanaugh scavanaugh@nealelectric.com Vista CA |(858)513-2525
Nor-Cal Pipeline Services sam Bice sambice@norcalpipe.com Long Beach CA  |(916) 442-5400
Northwest Pipe Company Mike Dumitrache mdumitrache@nwpipe.com Corona CA  |(949) 653-5692
Pacific Corrugated Pipe Co. David Mcinroe sandiego@pcpipe.com (619) 741-9985
Pacific Restoration Group, Inc. Danny Richards drichards@prgconst.com Perris CA  |(951) 940-6069
Pacific Rim Hydroseeding, Inc. Teresa Dubi teresa.pacificrim@yahoo.com Valley Center CA |(760) 751-7055
Pacific Steel Group David Coker d.coker@pacificsteelgroup.com San Diego CA |(858) 251-1122
Pavement Coatings Co. Doug Ford dford @pavementcoatings.com Jurupa Valley CA |(951) 682-1091




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Solicitation List

Company Name First Name Last Name Email Address City State Phone
Pavement Recycling John Karagas johnkaragas@pavementrecycling.com Jurupa Valley CA  [(951) 682-1091
Perry Electric Dan Ferguson dferguson@perryelectricsd.com Santee CA  |(619) 449-0045
Precision Cold Planing Eric Kizziar ekizziar@precisioncoldplaninginc.com Yucaipa CA  |(909) 446-0010
Robertson's Beckie Daddario beckie@rrmca.com Corona CA  |(800) 834-7557
S & J Supply Co., Inc. Zeke Siciliano (562) 944-7433
Select Electric, Inc. Estimating Dept |Estimating Dept |estimating@selectelectricinc.com Poway CA [(619) 460-6060
Sierra Landscape Development, Inc. Kevin Watchler kevin@sierralandscapedev.com South El Monte CA |(626) 447-5260
Sign Age Identity Systems, Inc lesse Perkins jperkins@sign-age-inc.com Santee CA  |(619) 596-6150
Smith and Son Christopher Smith smithandson4064@yahoo.com Fallbrook CA  |(760) 535-7880
South Bay Foundry, Inc. Armando Garza agarza@southbayfoundry.com Santee CA |(619) 956-2780
SouthWest V-Ditch, Inc. Keith Thacker keith@swvditch.com Riverside CA  |(951) 781-4303
Stantru Reinforcing Steel Bill Williams bill.williams@stantru.com Fontana CA  |(909) 587-1441
Statewide Safety & Signs, Inc. Chris Jones cjones@stssi.com Garden Grove CA  |(714) 468-1919
Steelcore Electric Inc. Frank Bianco fbianco@steelcoreelectric.com San Marcos CA  |(7860)571-7176
Sterndahl Enterprises, Inc. Denny Sterndahl denny@sterndahl.com Sun Valley CA  |(818) 834-8199
Sturgeon Electric California, LLC Mike Heffernan mheffernan@myrgroup.com Chino CA  |(909) 591-0000
Superior Gunite Phillip Adams phillip.adams@shotcrete.com Lakeview Terrace CA |(818) 896-9199
The J.V. Land Clearing Company, Inc. Cyril Manus cyril@thejvco.com San Dimas CA  |(909) 592-2811
The R.). Noble Company Braden Porter bradenporter@rjnoblecompany.com Orange CA  |(714) 637-1550
Thompson Pipe Group Branimir Kovac bkovac@thompsonpipegroup.com Rialto CA  |(909) 822-0200
Ulmer Industries, Inc. Paul Douglas paul@ulmerind.com Fontana CA  |(909) 823-7111
Vulcan Materials Juli Wilson wilsonjj@vmcmail.com San Diego CA  |(858) 530-9463
Western Water Works Ryan McDermott ryan@wwwsco.com Chino Hills (909) 606-7617
Zumar Industries, Inc. Lee Young leey@zumar.com Santa Fe Springs CA  |(562) 941-4633




Subject: Invitation to Bid - **Route 105/405 Separation** (Contract No. 07-3X8704)
To: Dave McClain (dave@acdike.com)

From: Veronica Garcia (Transmittals(@)isqftmail.com)

Sent Date: October 28, 2016 07:25 PM ET

NVITATION TO BID

From: Flatiron
Sent Friday, October 28, 2016 7:25 PM ET

Email: OCLABids@filatironcorp.com
Phone: (909) 597-8413 F L AT I Ro N

Fax (909) 597-8635
Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:
**Route 105/405 Separation**

Bid Due Date: Wednesday, November 30, 2016 2:00 PM PT
Project Location: Los Angeles, CA 90001

Project Start Date:

Contact: Veronica Garcia

Description:

Slope reconstruction and pavement repair.

Massage to Bidders:
ner: Department of Transportation (CALTRANS) (07-3X8704).

DBE Goal 10%.

Request for Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike,
Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete Barrier,
Concrete Ditch Lining, Concrete Supply , Construction Area Signs, Drill and Bond Dowel,
Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/lrrigation, Minor
Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply , Railing, RCP Pipe,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade
Geogrid/Geotextile Supply.

Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/07/07-3X8704/.

Plans and specs can also be viewed at our San Marcos, CA and Chino Hills, CA offices. Please
call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO
OCLABID LATI C

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must
also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.

("Flatiron”) or any prior course of dealing between Flatiron and a bidder, and unless waived in

writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
formance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will
be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER



Click here to view the project

cess Number:

Let us know your bid intention here:

" Won't Bid

l | Wwill Bid

ST

For help, visit htto://www isaft.com/start/pages/contact-support/ or call us at 888-768-4569.
1 * a ConstructConnec
FRiSqFt :gpyecomes

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569, If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Subject: Addenda - **Route 105/405 Separation** (Contract No. 07-3X8704)
To: Gus Madrigal (gusm(@alcornfence.com)

From: Veronica Garcia (Transmittals@jisqftmail.com)

Sent Date: November 18, 2016 01:11 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, November 18, 2016 1:10 PM ET F L AT ' R o N

Email: OCLABids@flatironcorp.com
Phone: (909) 597-8613, ext 2075
Fax: (909) 597-8635

Gus Madrigal from Alcorn Fence Company Addendum 1 Route 105-405 Separation was just
posted on 11/18/2016.

Project Name: **Route 105/405 Separation**

Project ID: 6057386 (this project is only availabie on Isgft)
Project Location: Los Angeles, CA 90001

Project Contact: Veronica Garcia

Description:

Slope reconstruction and pavement repair.
Notes:

Message:
Addendum 3 has been issued for the Route 105/405 Separation Project. Please log on to iSqFt
iew/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

For help, visit htto://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

"']Sq Ft 0 ———————

company

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16
Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|James Colbert Acacia Environmental Construction james@acaciaec.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Gus Madrigal Alcorn Fence Company gusm@alcornfence.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Andre Zeltins Amber Steel ambersteelplans@gmail.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Jared Hale Amber Steel jhale@ambersteel.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Jason Stearman American Fence Company jason.stearman@americanfence.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Raini Porterfield American Fence Company raini.porterfield@americanfence.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
Online Only (Out of
Recipient's Service
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Jim Coughlin Asphalt Dike Construction, Inc. dba APCO jim@apcodike.com Area) Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Pete Delgado Atlas Fence Company pdelgado@alcorn-fence.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 | Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Patrick Patton Bay City Fab baycityfab@gmail.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
Online Only
(Recipient's
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Steve Works Cal Stripe, Inc. sworks@calstripe.com Preference) Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Travis Bomhoff Calmex Engineering, Inc. 9098749463 Fax Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Tim Black Calmex Engineering, Inc. tbcalmex@aol.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Robert Mack CalPortland Company rkm@calportland.com Email Sent
Online Only (Out of
Recipient's Service
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Tracy Zicovich Cemex tracy.zicovich@cemex.com Area) Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Garo Shakhkaramian Century Sweeping 3238874985 Fax Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Roger Weisbrod Chrisp Company rweisbrod @chrispco.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|George Burrough Condon-lohnson & Associates - Cypress gburrough@condon-johnson.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Josh Hilton Condoen-Johnson & Associates - SD jhilton@condon-johnson.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Chris Hormann Conden-Johnson & Associates - SD 8585309171 Fax Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Ronney Collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Ken McClister craneveyor corp. kmeclister @craneveyor.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Bob Norland CraneVeyor Corp. bnorland@craneveyor.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Keegan Arnt Drill Tech Drilling & Shoring keegan.arnt@drilltechdrilling.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Tony Lynn Drill Tech Drilling & Shoring tony@drilitechdrilling.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Andres Melogoza Drill Tech Drilling & Shoring andres.melgoza@drilltechdrilling.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |lan Stait-Gardner Drill Tech Drilling & Shoring lan@drilltechdrilling.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Jorge Urrutia Ferguson Waterworks jorge.urrutia@ferguson.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Mitchell Harkey Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Aaron Giron Fitzgerald Formliners agiron@formliners.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Ken Ho G2 Metal Fab kho@g2metalfab.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Mike Violla Gerco Contracting gerco@sbcglobal.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Roberto Mora Garcia Griffith Company rmgarcia@griffithcompany.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Brad Olson Griffith Company bolson@griffithcompany.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
Online Only (Out of
Recipient's Service
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Travis Ponchetti Hanson Aggregates (San Diego) travis.ponchetti@lehighhanson.com Area) Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Phil Harris Hanson Aggregates (San Diego) phil.harris@hanson.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 | Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Andrew Devries Harris Rebar - Lakeside adevries@harrisrebar.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 [Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|John Bonds Herbert, Inc. john@herbertinc.net Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Michael High HMS Construction, Inc. mike@hmsconco.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Tom Maher Holiday Rock tmaher@hollidayrock.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
Reply

FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Received
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Amanda Cruz J.D. Jimenez Concrete Contractor Inc. jdconcr@aol.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Marla Wallace LB Foster mwallace@Ibfoster.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Norm Streu LMS Reinforcing Steel Group nstreu@Imsgroup.ca Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Kyle Sansing Malcolm Drilling Co., Inc. ksansing@malcolmdrilling.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Dave Peterson Malcolm Drilling Co., Inc. dpeterson@malcolmdrilling.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Mark Hickman Matich Corp. mhickman@matichcorp.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Shaun Cavanaugh Neal Electric scavanaugh@nealelectric.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Gina Adams Nor-Cal Pipeline Services gina@norcalpipe.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Mike Dumitrache Northwest Pipe Company mdumitrache@nwpipe.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|David Mclnroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|John Richards Pacific Restoration Group, Inc. jrichards@prgconst.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent
Online Only
(Recipient's
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|David Coker Pacific Steel Group d.coker@pacificsteelgroup.com Preference) Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Doug Ford Pavement Coatings Co. dford @ pavementcoatings.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Hubert Perry Perry Electric info@perryelectricsd.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Eric Kizziar Precision Cold Planing ekizziar@precisioncoldplaninginc.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Zeke Siciliano S & | Supply Co., Inc. 5629447224 Fax Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|0mar Echeverri Select Electric, Inc. oecheverri@selectelectricinc.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Jesse Perkins Sign Age Identity Systems, Inc jperkins@sign-age-inc.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Christopher Smith Smith and Son smithandson4064@yahoo.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Bill Williams Stantru Reinforcing Steel bill.williams@stantru.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Frank Bianco Steelcore Electric Inc. fblanco@steelcoreelectric.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Mike Heffernan Sturgeon Electric California, LLC mheffernan@myrgroup.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 | Cyril Manus The V. Land Clearing Company, Inc. 9095925179 Fax Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Tyler Manus The LV. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Jacob Breedlove The R.). Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Joseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Branimir Kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 |Juli Wilson Vulcan Materials wilsonjj@vmcmail.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25 Al Espinoza Vulcan Materials espinozaa@vmcemail.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Ryan McDermott Western Water Works ryan@wwwsco.com Email Sent
FWI - OCLA Standard Template - InvitetoBid 10/28/2016 19:25|Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|James Colbert Acacia Environmental Construction james@acaciaec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Gus Madrigal Alcorn Fence Company gusm@alcornfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11 |Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Brett Schultz All American Asphalt bschultz@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Raini Porterfield American Fence Company raini.porterfield@americanfence.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Jason Stearman American Fence Company jason.stearman@americanfence.com Email Sent
Online Only (Out of
Recipient's Service
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10{Jim Coughlin Asphalt Dike Construction, Inc. dba APCO jim@apcodike.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11]Larry Grimes Asphalt Dike Construction, Inc. dba APCO larry@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Steve Venolia Associated Ready Mixed Concrete svenolia@assocrmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Pete Delgado Atlas Fence Company pdelgado@alcorn-fence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Trevor Couch B C Traffic Specialists trevor@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Patrick Patton Bay City Fab baycityfab@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|John Wong Belco Elecnor Group jwong@elecnor.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNaotification 11/18/2016 13:11|Steve Works Cal Stripe, Inc. sworks@calstripe.com Preference) Sent
iSqFt Standard Addendum - AddendaNaotification 11/18/2016 13:11|Bob Stone Calmex Engineering, Inc. bobcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Tim Black Calmex Engineering, Inc. thcalmex@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Travis Bomhoff Calmex Engineering, Inc. 9098749463 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Robert Mack CalPortland Company rkm@calportland.com Email Sent
Online Only (Out of
Recipient's Service
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10| Tracy Zicovich Cemex tracy.zicovich@cemex.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Garo Shakhkaramian Century Sweeping 3238874985 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Roger Weisbrod Chrisp Company rweisbrod@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Greg Hughett CMC Steel Fabricators, Inc, dba CMC Rebar greg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|George Burrough Condon-Johnson & Associates - Cypress ghurrough@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Chris Hormann Condon-Johnson & Associates - SD 8585309171 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Josh Hilton Condon-Johnson & Associates - SD jhilton@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Ronney Collosi craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Bob Norland CraneVeyor Corp. bnorland@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Ken McClister craneveyor corp. kmecclister @craneveyor.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Joey Carso Crown Fence Company jcarso@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Tony Lynn Drill Tech Drilling tony@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Andres Melogoza Drill Tech Drilling & Shoring andres.melgoza@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Keegan Arnt Drill Tech Drilling & Shoring keegan.arnt@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|lan Stait-Gardner Drill Tech Drilling & Shoring ian@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Joseph Nanci EBS General Engineering, Inc. jananci@ebs-inc.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Jeff Downs Edison Construction, Inc. jeffrdowns@edisonconstructioninc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Kyle Woods FBD Vanguard Construction kwood@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Albert Said FenceCorp, Inc. a.said @fencecorp.us Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/18/2016 13:10|Jorge Urrutia Ferguson Waterworks jorge.urrutia@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Mitchell Harkey Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11{Tom Lyons Ferreira Construction Co., Inc. tlyons@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Aaron Giron Fitzgerald Formliners agiron@formliners.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Ken Ho G2 Metal Fab kho@g2metalfab.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Mike Violla Gerco Contracting gerco@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Edgar Martinez Griffith Company edmartinez@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/18/2016 13:10|Brad Olson Griffith Company bolson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Steve Timm Griffith Company stimm@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Roberto Mora Garcia Griffith Company rmgarcia@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Rick Carlson Griffith Company (Landscape) rcarlson@griffithcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Phil Harris Hanson Aggregates phil.harris@hanson.com Email Sent
Online Only (Out of
Recipient's Service
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Travis Ponchetti Hanson Aggregates (San Diego) travis.ponchetti@lehighhanson.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Tanner Hambright Hardy & Harper Incorporated thambright@hardyandharper.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Andrew Devries Harris Rebar - Lakeside adevries@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Kelly Bjerk Hayward Baker Inc. kbjerk@haywardbaker.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:10|John Bonds Herbert, Inc. john@herbertinc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Michael High HMS Construction, Inc. mike@hmsconco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Tom Maher Holiday Rock tmaher@hollidayrock.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Ken Negrete Integrity Rebar Placers ken@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Dolly Velez Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11 |Justin Turk L.B. Foster jturk@Ibfoster.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Marla Wallace LB Foster mwallace@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Ryan Wilkes LBIW, Inc. rwilkes@Ibiw.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11{Norm Streu LMS Reinforcing Steel Group nstreu@Imsgroup.ca Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Kyle Sansing Malcolm Drilling Co., Inc. ksansing@malcolmdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Dave Peterson Malcolm Drilling Co., Inc. dpeterson@malcolmdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Mark Hickman Matich Corp. mhickman@matichcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Jay Swem Metal Supply, Inc. jay@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Shaun Cavanaugh Neal Electric scavanaugh@nealelectric.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/18/2016 13:10|Gina Adams Nor-Cal Pipeline Services gina@norcalpipe.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:10{sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11{Mike Dumitrache Northwest Pipe Company mdumitrache@nwpipe.com Email Sent




Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11 |John Richards Pacific Restoration Group, Inc. jrichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Teresa Dubi Pacific Rim Hydroseeding, Inc. teresa.pacificrim@yahoo.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|David Coker Pacific Steel Group d.coker@pacificsteelgroup.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Doug Ford Pavement Coatings Co. dford@pavementcoatings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Hubert Perry Perry Electric info@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Eric Kizziar Precision Cold Planing ekizziar@precisioncoldplaninginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Zeke Siciliano S & J Supply Co., Inc. 5629447224 Fax Sent
iSqFt Standard Addendum - AddendaNaotification 11/18/2016 13:11|Omar Echeverri Select Electric, Inc. oecheverri@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Estimating Dept Estimating Dept Select Electric, Inc. estimating@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/18/2016 13:11|Kevin Watchler Sierra Landscape Development, Inc. kevin@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Jesse Perkins Sign Age Identity Systems, Inc jperkins@sign-age-inc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Christopher Smith Smith and Son smithandson4064@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Armando Garza South Bay Foundry, Inc. agarza@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11 |Keith Thacker SouthWest V-Ditch, Inc. keith@swvditch.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Bill Williams Stantru Reinforcing Steel bill.williams@stantru.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11{Chris Jones Statewide Safety & Signs, Inc. cjones@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|David Nicholas Statewide Safety & Signs, Inc. davidn@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Frank Bianco Steelcore Electric Inc. fbianco@steelcoreelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Greg Works Sterndahl Enterprises, Inc. greg@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Mike Heffernan Sturgeon Electric California, LLC mheffernan@myrgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Phillip Adams Superior Gunite phillip.adams@shotcrete.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Cyril Manus The 1.V, Land Clearing Company, Inc. 9095925179 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Jacob Breedlove The R.). Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Braden Porter The R.). Noble Company bradenporter@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Branimir Kovac Thompson Pipe Group bkovac@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:10|Adrian Martinez Thompson Pipe Group amartinez@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Joseph Fuentes Thompson Pipe Group jfuentes@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11 |Paul Douglas Ulmer Industries, Inc. paul@ulmerind.com Email Sent
iSgFt Standard Addendum - AddendaNaotification 11/18/2016 13:11|Al Espinoza Vulcan Materials espinozaa@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13;10|Juli Wilson Vulcan Materials wilsonjj@vmemail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11 |Laura Del Toro Vulcan Materials deltorol@vmcmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Ryan McDermott Western Water Works ryan@wwwsco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/18/2016 13:11|Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent
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trans
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR
HAWTHORNE FROM EL SEGUNDO BOULEVARD UNDERCROSSING TO ROUTE 105/405

SEPARATION
In District 07 On Routes 105, 405
Under

Notice to Bidders and Special Provisions dated October 3, 2016 Standard Specifications dated 2010
Project plans approved July 1, 2016 Standard Plans dated 2010

Applicable to

Electronic Bid book dated October 3, 2016
Identified by

Contract No. 07-3X8704
07-LA-105, 405-R2.5, 20.5/R21.1
Project ID 0713000241

Federal-Aid Project
ACNH-X037(198)E

Bids open Wednesday, November 30, 2016 Dated October 3, 2016
AADD
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Build the Best, Be the Best. FLATIRON

Flatiron West Inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078

760 916 9100 man

760 471 4860 Fax
www.flatironcorp.com

Route 105/405 Separation

Contract # 07-3X8704

Good Faith Effort Documentation
Bid Date: November 30, 2016

Submitted by:

Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860
Contractor’s License No. 772589 — Class A

An Equal Opportunity Employer A HOCHTIEF Company
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